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Introduction 

Africa Inland Church Health Ministries (AICHM) is a department of the Africa Inland 

Church (AIC) responsible for health, livelihood and resilience programs within the 

church. 

AICHM has extensive experience in working with various population groups in 

Kenya, particularly the pastoral population groups in the arid and semi-arid (ASAL) 

regions and implements humanitarian aid and development cooperation projects in the 

priority areas of health and livelihoods. 
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SECTION I: INVITATION FOR TENDERS (IFT) 
 

1. AICHM invites tenders for fabrication, supply and installation of 40ft 

container as detailed under the tender requirements in the tender document. 

2. The supplier is required under the contract to transport and install the 

container to the following site. 

No. Site Names Location 

1. AIC Lopur Dispensary Approximately 26 km from Kakuma town, 

Turkana County 

 

3. Tender documents may be viewed and downloaded  for  free  electronically  

from  the  website https://aichm.org/tender.php  

4. The Tenderer shall chronologically serialize all pages of the tender documents 

submitted in the sequence of 1,2,3…. n (n being the last numerical page of 

the tender document)  

5. Duly filled completed tender documents/quotation will shall be sent to our 

tender email: tenders@aichm.org with the email subject 

AICHM/MI/CONT/091224.Tender documents to reach us not later than 

5:00 PM on 24th December 2024. No hard copy documents will be accepted. 

Opening and evaluation of bid documents will be done immediately thereafter 

in the presence of Tender committee members.  

6. AICHM reserves the right to accept or reject any or all bids and is not 

obligated to give reasons 

7. Any bidder who will not be contacted should consider themselves 

unsuccessful. 

8. Late tenders will be rejected 

 

_________________________  

AICHM Procurement Unit 
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A. Introduction 
 

1. Scope of 

Tender 

1.1 The Procuring Entity indicated in the Tender Data Sheet (TDS) invites 

Tenders for the fabrication, supply and fabrication works as specified in the 

Tender Data Sheet and Sections VI (Technical Specifications) and VII 

(Drawings).  

 

 1.2 The successful Tenderer will be expected to complete the works by the 

required completion date specified in the Tender Data Sheet. 

 

 1.3 The objectives of the works are listed in the Tender Data Sheet. These are 

mandatory requirements. Any subsequent detail is offered to support these 

objectives and must not be used to dilute their importance. 

 

2. Source of 

Funds 

2.1 Africa Inland Church Health Ministries (AICHM) though funding 

from Malteser International 

 

  

 2.2 Payments will be made directly by the Procuring Entity and will be subject 

in all respects to the terms and conditions of the resulting contract placed by 

the Procuring Entity.  

 

3. Eligible 

Tenderers 

3.1 A Tenderer may be private or public company or any combination of them 

with a formal intent to enter into an agreement or under an existing 

agreement in the form of a joint venture, consortium, or association. In the 

case of a joint venture, consortium, or association, unless otherwise 

specified in the Tender Data Sheet, all parties shall be jointly and 

severally liable. 

 

 3.2 The Invitation for Tenders is open to all suppliers as defined in the AICHM 

policy. 

 

 3.3 National Tenderers shall satisfy all relevant licensing and/or registration 

with the appropriate statutory bodies in Kenya, such as the National 

Construction Authority relevant categories as per the tender data sheet. 

 

 3.4 A Tenderer shall not have a conflict of interest. All Tenderers found to have 

a conflict of interest shall be disqualified. A Tenderer may be considered to 

have a conflict of interest with one or more parties in this Tendering 

process, if they: 

 

Are associated or have been associated in the past directly or indirectly with 

employees or agents of the Procuring Entity or a member of a board or 

committee of the Procuring Entity; 

 

Receive or have received any direct or indirect subsidy from any of them; 

or  

 

Have a relationship with each other, directly or through common third 

parties, that puts them in a position to have access to information about or 

influence on the Tender of another Tenderer, or influence the decisions of 

the Procuring Entity regarding this Tendering process; or 
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Submit more than one Tender in this Tendering process, However, this does 

not limit the participation of subcontractors in more than one Tender, or as 

Tenderer and subcontractor simultaneously. 

 

 3.5 Tenderers shall not be under a declaration of ineligibility for corrupt and 

fraudulent practices. 

 

4. One 

Tender per 

Tenderer 

4.1 A firm shall submit only one Tender, in the same Tendering process, either 

individually as a Tenderer or as a partner in a joint venture pursuant to ITT 

Clause 5.  

 

 4.2 No firm can be a subcontractor while submitting a Tender individually or as 

a partner of a joint venture in the same Tendering process. 

 

 4.3 A firm, if acting in the capacity of subcontractor in any Tender, may 

participate in more than one Tender but only in that capacity. 

 

 4.4 A Tenderer who submits or participates in more than one Tender (other 

than as a subcontractor or in cases of alternatives that have been permitted 

or requested) will cause all the Tenders in which the Tenderer has 

participated to be disqualified. 

 

5. Alternative 

Tenders by 

Tenderers 

5.1 Tenderers shall submit offers that comply with the requirements of the 

Tendering documents, including the basic Tenderer’s technical design as 

indicated in the specifications and Drawings and Bill of Quantities. 

Alternatives will not be considered, unless specifically allowed for in the 

Tender Data Sheet. If so allowed, sub-Clause 5.2 and 5.3 shall govern. 

 

 5.2 When alternative times for completion are explicitly invited, a statement to 

that effect will be included in the Tender Data Sheet as will the method of 

evaluating different times for completion.  

 

 5.3 If so, allowed in the Tender Data Sheet, Tenderers wishing to offer 

technical alternatives to the requirements of the Tendering documents must 

also submit a Tender that complies with the requirements of the Tendering 

documents, including the basic technical design as indicated in the 

specifications. In addition to submitting the basic Tender, the Tenderer shall 

provide all information necessary for a complete evaluation of the 

alternative by the Procuring Entity, including technical specifications, 

breakdown of prices, and other relevant details. Only the technical 

alternatives, if any, of the lowest evaluated Tenderer conforming to the 

basic technical requirements shall be considered by the Procuring Entity. 

 

6. Cost of 

Tendering 

6.1 The Tenderer shall bear all costs associated with the preparation and 

submission of its Tender, and the Procuring Entity shall in no case be 

responsible or liable for those costs, regardless of the conduct or outcome 

of the Tendering process. 

 

7. Site Visit 

and Pre-

Tender 

Meeting 

7.1 The Tenderer, at the Tenderer’s own responsibility and risk, is encouraged 

to visit and examine the Site of the Works and its surroundings and obtain 

all information that may be necessary for preparing the tender and entering 

into a contract for construction of the Works. The costs of visiting the Site 

shall be at the Tenderer’s own expense. There will be no variation cost in 

the execution of the tender. The Procuring Entity in no way guarantees 
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completeness nor accuracy of the soil, materials, subsurface and 

hydrological information made available to the Contractor at the time of 

tendering or at any other time during the period of the Contract, and the 

Contractor shall be responsible for ascertaining for himself all information 

as aforesaid for the execution of Works and his tender shall be deemed to 

have been priced accordingly 

 

 7.2  Any clarification regarding the site can be sought through the following 

email address inquiry@aichm.org   cc Sammy.ikeny@aichm.org  

 

 7.3 The Tenderer is requested as far as possible, to submit any questions by 

electronic means to inquiry@aichm.org  to reach the procuring Entity on or 

before 5.00PM 17th December 2024.  

 

   

 

B. Tendering Documents 
 

8. Content of 

Tendering 

Documents 

8.1 The works required, Tendering procedures, and contract terms are 

prescribed in the Tendering Documents.  In addition to the Section I 

Invitation for Tenders, Tendering documents which should be read in 

conjunction with any addenda issued in accordance with ITT sub-Clause 

10.2 include: 

 

  Section II          Instructions to Tenderers 

Section III         Tender Data Sheet  

Section IV         General Conditions of Contract  

Section V          Contract Data Sheet  

Section VI         Specifications  

Section VII        Drawings  

Section VIII      Bill of Quantities  

Section IX         Forms of Tender  

• Form of Tender  

• Appendix to Tender 

• Confidential Business Questionnaire 

• Integrity Declaration 

• Letter of Acceptance  

• Form of Contract Agreement 

Section X          Forms of Security 

• Tender Securing Declaration  

• Performance Bank or Insurance Guarantee 

 8.2 The number of copies to be completed and returned with the Tender is 

specified in the Tender Data Sheet. 

 

 8.3 The Invitation for Tenders (Section I) issued by the Procuring Entity is not 

part of the Tendering Documents and is included for reference purposes 

only. In case of discrepancies between the Invitation for Tenders and the 

Tendering Documents listed in sub-Clause 8.1 above, the said Tendering 

Documents will take precedence. 

 

 8.4 The Procuring Entity is not responsible for the completeness of the 

Tendering Documents and their addenda, if they were not obtained directly 

from AICHM website www.aichm.org  . 

 

mailto:inquiry@aichm.org
mailto:Sammy.ikeny@aichm.org
mailto:inquiry@aichm.org
http://www.aichm.org/
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 8.5 The Tenderer is expected to examine all instructions, forms, terms and 

specifications in the Tendering documents. Failure to furnish all 

information required by the Tendering Documents or to submit a Tender 

substantially responsive to the Tendering documents in every respect will 

be at the Tenderer’s risk and may result in the rejection of its Tender. 

 

9. Clarification 

of Tendering 

Documents 

9.1 A prospective Tenderer requiring any clarification of the Tendering 

documents may notify the Procuring Entity in, e-mail at the Procuring 

Entity's address indicated in the Tender Data Sheet. 

 

 9.2 The Procuring Entity will within the period stated in the Tender Data 

Sheet respond in writing to any request for clarification provided that such 

request is received no later than the period indicated in the Tender Data 

Sheet prior to the deadline for the submission of Tenders prescribed in sub-

Clause 22.1. 

 

 9.3 Copies of the procuring entity's response will be forwarded to all 

Purchasers of the Tendering documents, including a description of the 

inquiry, but without identifying its source. 

 

 9.4 Should the Procuring Entity deem it necessary to amend the Tendering 

documents as a result of a clarification, it shall do so following the 

procedure under ITT Clause 10. 

 

10. Amendments 

of the 

Tendering 

Documents 

10.1 Before the deadline for submission of Tenders, the Procuring Entity may, 

for any reason, whether at its own initiative or in response to a clarification 

requested by a prospective Tenderer, modify the Tendering documents by 

issuing addenda. 

 

 10.2 Any addendum issued shall be part of the Tender documents pursuant to 

sub-Clause 8.1 and shall be communicated in writing, by e-mail to all who 

have obtained the Tendering documents directly from the Procuring Entity. 

 

 10.3 In order to allow prospective Tenderers reasonable time in which to take an 

addendum into account in preparing their Tenders, the Procuring Entity at 

its discretion shall extend, as necessary, the deadline for submission of 

Tenders, in accordance with sub-Clause 22.2 

 

 

 

C. Preparation of Tenders 
 

11. Language of 

Tender 

11.1 The Tender, and all correspondence and documents related to the Tender 

exchanged by the Tenderer and the Procuring Entity shall be written in the 

Tender language stipulated in the Tender Data Sheet. Supporting 

documents and printed literature furnished by the Tenderer may be in 

another language provided they are accompanied by an accurate translation 

of the relevant passages in the above stated language, in which case, for 

purposes of interpretation of the Tender, the translation shall prevail. 

 

12. Documents 

Constituting 

the Tender 

12.1 The Tender submitted by the Tenderer shall consist of the following 

components:  

 

a) The Forms of Tender  
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b) Information requested by Instructions to Tenderers ITT sub-Clause 13.2; 

13.3 and 13.4; 

 

c) Tender Securing Declaration in accordance with Instructions to 

Tenderers ITT Clause 19;  

 

d) Priced Bill of Quantities; 

 

e) Qualification Information Form and Documents;  

 

 

f) Written confirmation authorizing the signatory of the Tender to commit 

the Tenderer in accordance with Instructions to Tenderers ITT sub 

Clause 19.2; and  

 

g) And any information or other materials required to be completed and 

submitted by Tenderers, as specified in the Tender Data Sheet.  

 

13. Documents 

Establishing 

Eligibility 

and 

Qualificatio

ns of the 

Tenderer 

13.1 Pursuant to ITT Clause 13, the Tenderer shall furnish, as part of its Tender, 

documents establishing the Tenderer’s eligibility to Tender and its 

qualifications to perform the contract if its Tender is accepted. 

 

13.2 In the event that pre-qualification of potential Tenderers has been 

undertaken, only Tenders from pre-qualified Tenderers will be considered 

for award of contract. These qualified Tenderers should submit their 

Tenders with any information updating the original pre-qualification 

applications or, alternatively, confirm in their Tenders that the originally 

submitted pre-qualification information remains essentially correct as of the 

date of Tender submission. The update or confirmation should be provided 

in Section IX. 

 

 13.3 If the Procuring Entity has not undertaken pre-qualification of potential 

Tenderers, to qualify for award of the contract, Tenderers shall meet the 

minimum qualifying criteria specified in the Tender Data Sheet: 

  

 13.4 Tenders submitted by a joint venture of two or more firms as partners shall 

comply with the following requirements, unless otherwise stated in the 

Tender Data Sheet:  

 

a) The Tender shall include all the information listed in the Tender Data 

Sheet pursuant to sub-Clause 13.3 above for each joint venture partner;  

 

b) The Tender shall be signed so as to be legally binding on all partners;  

 

c) One of the partners will be nominated as being in charge, and this 

authorization shall be evidenced by submitting a power of attorney 

signed by legally authorized signatories of all the partners; 

 

d) The partner in charge shall be authorized to incur liabilities and receive 

instructions for and on behalf of any and all partners of a joint venture 

and the entire execution of the Contract, including payment, shall be 

done exclusively with the partner in charge;  
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e) All partners of the joint venture shall be liable jointly and severally for 

the execution of the contract in accordance with the contract terms and a 

statement to this effect shall be included in the authorization mentioned 

under (c) above as well as in the Tender and in the Agreement (in case 

of a successful Tender); and 

 

f) A copy of the joint venture agreement entered into by all partner shall be 

submitted with the Tender.  Alternatively, a Letter of Intent to execute a 

joint venture agreement in the event of a successful Tender shall be 

signed by all partners and submitted with the Tender, together with a 

copy of the proposed Agreement. 

 

g) Tender Securing Declaration as stated in accordance with ITT Clause 

19, and in case of a successful Tender, the Agreement, shall be signed so 

as to be legally binding on all partners. 

 

14. Lots 

Package 

14.1 When Tendering for more than one contract under the lot’s arrangements, 

the Tenderer must provide evidence that it meets or exceeds the sum of all 

the individual requirements for the lots being tendered in regard to: 

 

a) Average annual turnover; 

b) Particular experience including key production rates; 

c) Financial means, etc; 

d) Personnel capabilities; and  

e) Equipment capabilities. 

 

 14.2 In case the Tenderer fail to fully meet any of these criteria, it may be 

qualified only for those lots for which the Tenderer meets the above 

requirement. 

 

15. Form of 

Tender 

15.1 The Tenderer shall fill the Form of Tender furnished in the Tendering 

Documents. The Form of Tender must be completed without any alterations 

to its format and no substitute shall be accepted. 

 

16. Tender 

Prices 

16.1 The Contract shall be for the whole Works, as described in sub-Clause 1.1, 

based on the priced Bill of Quantities submitted by the Tenderer. 

 

 16.2 The Tenderer shall fill in rates and prices for all items of the Works 

described in the Bill of Quantities.  Items for which no rate or price is 

entered by the Tenderer will not be paid for by the Procuring Entity when 

executed and shall be deemed covered by the other rates and prices in the 

Bill of quantities. 

 

 16.3 All duties, taxes and other levies payable by the Contractor under the 

Contract, or for any other cause, as of the date 15 days prior to the deadline 

for submission of Tenders, shall be included in the rates, prices and total 

Tender price submitted by the Tenderer. 

 

 16.4 The rates and prices quoted by the Tenderer shall not be subject to 

adjustment during the performance of the Contract. The Tender prices will 

remain fixed. The Tenderer shall submit with the Tender all the information 

required under the Contract Data Sheet. 

 

17. Tender 17.1 The unit rates and prices shall be quoted by the Tenderer in the currency as 
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Currencies specified in the Tender Data Sheet.  

 

18. Tender 

Validity 

Period 

18.1 Tenders shall remain valid for the period specified in the Tender Data 

Sheet after the Tender submission deadline prescribed by the Procuring 

Entity, pursuant to ITT Clause 22.  A Tender valid for a shorter period shall 

be rejected by the Procuring Entity as non-responsive. 

 

 18.2 In exceptional circumstances, prior to expiry of the original Tender validity 

period, the Procuring Entity may request that the Tenderers extend the 

period of validity for a specified additional period. The request and the 

Tenderers' responses shall be made in writing by email. A Tenderer may 

refuse the request without forfeiting its Tender Security or causing to be 

executed its Tender Securing declaration. A Tenderer agreeing to the 

request will not be required or permitted to otherwise modify the Tender, 

but will be required to extend the validity of its Tender Securing declaration 

for the period of the extension, and in compliance with ITT Clause 19 in all 

respects. 

 

   

19. Tender 

Securing 

Declaration 

 

19.1 A Tender Securing Declaration as specified in the Tender Data Sheet in 

the format provided in section X shall be provided as a mandatory 

requirement. 

 

 19.2 The Tender Securing Declaration is required to protect the Procuring Entity 

against the risk of Tenderer’s conduct which would warrant the security’s 

forfeiture, pursuant to ITT sub-Clause 19.9. 

 

 19.3 The Tender Securing Declaration of a joint venture must be in the name of 

the joint venture submitting the Tender. 

 

 19.4 A Tenderer shall be suspended from being eligible for Tendering in any 

contract with the Procuring Entity for the period of time indicated in the 

Tender Securing Declaration: 

 

a) If the Tenderer withdraws its Tender, except as provided in ITT sub-

Clauses 18.2 and 29.2; or 

 

b) In the case of a successful Tenderer, if the Tenderer fails within the 

specified time limit to: 

 

(i) Sign the contract;  

(ii) to furnish the necessary Performance Security 

 

20. Format and 

Signing of 

Tender 

20.1 The Tenderer shall prepare one original of the documents comprising the 

Tender as described in ITT Clause 12 of these Instructions to Tenderers, 

with the Form of Tender, and submitted as specified in the Tender Data 

Sheet. 

 

 20.2 The original and all copies of the Tenders shall be typed or written in 

indelible ink and shall be signed by a person or persons duly authorized to 
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sign on behalf of the Tenderer.   This authorization shall consist of a written 

confirmation as specified in the Tender Data Sheet and shall be attached to 

the Tender. The name and position held by each person signing the 

authorization must be typed or printed below the signature. All pages of the 

Tender, except for un-amended printed literature, shall be initialled by the 

person or persons signing the Tender. 

 

 20.3 Any interlineations, erasures, or overwriting shall be valid only if they are 

initialled by the person or persons signing the Tender. 

 

 20.4 The Tenderer shall furnish information as described in the Form of Tender 

on commissions or gratuities, if any, paid or to be paid to agents relating to 

this Tender and to contract execution if the Tenderer is awarded the 

contract 

 

 

D. Submission of Tenders 
 

21. Sealing and 

Marking of 

Tenders 

21.1 The Tenderer shall submit the tender through the email address 

specified in the data sheet on or before 5:00 P.M 24th December 2024. 

 

22. Deadline for 

Submission of 

Tenders 

22.1 Tenders shall be received by the Procuring Entity at the address 

specified under ITT sub-Clause 21.1 no later than the date and time 

specified in the Tender Data Sheet. 

 

 22.2 The Procuring Entity may, in exceptional circumstances and at its 

discretion, extend the deadline for the submission of Tenders by 

amending the Tendering documents in accordance with ITT Clause 9, 

in which case all rights and obligations of the Procuring Entity and 

Tenderers previously subject to the deadline will thereafter be subject 

to the new deadline. 

 

 22.3 The extension of the deadline for submission of Tenders shall not be 

made later than the period specified in the Tender Data Sheet before 

the expiry of the original deadline. 

 

23. Late Tenders 23.1 The Procuring Entity shall not consider for evaluation any Tender that 

arrives after the deadline for submission of Tenders, in accordance 

with ITT Clause 22.   

 

 23.2 Any Tender received by the Procuring Entity after the deadline for 

submission of Tenders shall be declared late, rejected and returned 

unopened to the Tenderer 

 

24. Modification, 

Substitution 

and Withdrawal 

of Tenders 

24.1 A Tenderer may modify or substitute or withdraw its Tender after it 

has been submitted, provided that written notice of the modification, 

including substitution or withdrawal of the Tender, is received by the 

Procuring Entity prior to the deadline prescribed for submission of 

Tenders prescribed under ITT sub-Clause 22.1. 

 

 24.2 The Tenderer’s modification or substitution or withdrawal notice shall 

be prepared, and sent in accordance with the provisions of ITT Clauses 

20 and 21 with the Email subject addressed “MODIFICATION” or 

SUBSTITUTION or “WITHDRAWAL” as appropriate. The notice 
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may also be sent by electronic mail and facsimile, but followed by a 

signed confirmation copy, postmarked no later than the deadline for 

submission of Tenders.  

 

 24.3 No Tender may be withdrawn, replaced or modified in the interval 

between the deadline for submission of Tenders and the expiration of 

the period of Tender validity specified by the Tenderer on the Tender 

Form. Withdrawal of a Tender during this interval shall result in the 

Tenderer’s forfeiture of its Tender Security or execution of Tender 

Securing Declaration, pursuant to the ITT sub-Clause 19.9. 

 

 24.4 Withdrawal of a Tender between the deadline for submission of 

Tenders and the expiration of the period of Tender validity specified in 

the Tender Data Sheet or as extended pursuant to sub-Clause 22.2 

shall result in the forfeiture of the Tender Security and execution of 

Tender Securing Declaration pursuant to ITT sub-Clause 19.9.  

 

 24.5 Tenderers may only offer discounts to, or otherwise modify the prices 

of their Tenders by submitting Tender modifications in accordance 

with this Clause, or included in the original Tender submission.  

 

E. Opening and Evaluation of Tenders 
 

25. Opening of 

Tenders 

25.1 The Procuring Entity will open all Tenders including 

modifications, substitution or withdraw notices made pursuant to 

ITT Clause 24. 

 

26. Confidentiality 26.1 Information relating to the examination, clarification, evaluation, 

and comparison of Tenders and recommendations for the award of 

a Contract shall not be disclosed to Tenderers or any other persons 

not officially concerned with such process until the award to the 

successful Tenderer has been announced. 

 

 26.2 Any effort by a Tenderer to influence the Procuring Entity’s 

processing of Tenders or award decisions may result in the 

rejection of his Tender. 

 

 26.3 Notwithstanding sub-Clause 26.2, from the time of Tender 

opening to the time of Contract award, if any Tenderer wishes to 

contact the Procuring Entity on any matter related to the Tendering 

process, it should do so in writing. 

 

27. Clarification of 

Tenders 

27.1 To assist in the examination, evaluation, comparison of Tenders 

and post-qualification of the Tenderer, the Procuring Entity may, 

at its discretion, ask a Tenderer for clarification of its Tender 

including breakdown of prices. Any clarification submitted by a 

Tenderer that is not in response to a request by the Procuring 

Entity shall not be considered.  

 

 27.2 The request for clarification and the response shall be in writing. 

No change in the prices or substance of the Tender shall be sought, 

offered, or permitted except to confirm the correction of arithmetic 

errors discovered by the Procuring Entity in the evaluation of 

Tenders in accordance with ITT Clause 29. 
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 27.3 From the time of Tender opening to the time of Contract award if 

any Tenderer wishes to contact the Procuring Entity on any matter 

related to the Tender it should do so in writing. 

 

28. Mandatory 

Preliminary 

Examination of 

Tenders 

28.1 Prior to technical evaluation, the tenderers shall be subjected to 

mandatory preliminary evaluation using the below listed criteria. 

The evaluation shall be on YES/NO criteria and a tenderer must 

pass all below stated mandatory preliminary requirements in order 

to proceed to the next stage of technical evaluation. Any NO in 

any criteria shall result in overall FAIL: 

 

 

 
S/N Mandatory Eligibility criteria Documents to be 

provided/completed 

Tenderer’s 

Compliance 
(YES or NO) 

1 Provide documentary evidence of the 

company’s Certificate of Incorporation or 

Business Registration Certificate (Legal 

structure) 

Copy of Certificate of 

incorporation/ Business 

Registration Certificate 

 

2 Provide copy of the company’s current 

Certificate of Tax Compliance issued by 

Kenya Revenue Authority (KRA) valid at 

least up to the date of tender opening. 

Valid Certificate of Tax 

Compliance 
 

3 Submit a duly filled Form of Tender with a 

validity period of at least 140 days in the format 

provided in the tender document. 

Form of tender duly 

filled 
 

4 Duly filled Confidential Business 
Questionnaire (CBQ) in the format provided 
in this tender document 

CBQ duly filled  

 5 a) Copy of NCA 5”and above Certificate for 

General Building works 

 b)  Copy of NCA 5”and above Certificate for 

electrical works 

c)  Valid NCA practicing license for above 

categories 

Copy of Valid 

Certificate  and 

practicing License 

issued by NCA 

Registration 

 

6 Provide audited accounts for the last three years 

(2021, 2022 and 2023). OR 6 Months signed 

and stamped bank statement as from November 

2024 

 

Audit report OR Bank 

statement 
 

7 Submit duly filled self-declaration forms as 

follows: 

 
 

Duly filled Forms 

attached in Annex 
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8 Provide documentary evidence of liquid assets 
and/or availability of credit facilities of a value of 
at least Kshs.3 million (Kenya Shillings three 
Million). This should be demonstrated by 
attaching copies of certified bank statements for 
the last six months (From 1

st June 2024 to 
30th November 2024) OR Provide original 

reference letter from the bank addressed to 

the AIC Health Ministries showing proof of 

line of credit  of not less 3,000,000.00 
The documents so provided may be verified for 
authenticity). 

Bank Statements or 

letter of line of credit 
 

9 Provide copy of Current Trade License  
 

Copy of Current Trade 

License issued by the 

respective counties 

 

10 Attached CR12 to demonstrate that the 
Company is wholly owned and controlled by 
persons who are citizens 
of Kenya 

Copy of CR12  

    
 

 28.2 The Procuring Entity will confirm that the documents and 

information specified under ITT Clause 12 and ITT Clause 13 

have been provided in the Tender. If any of these documents or 

information is missing, or is not provided in accordance with the 

Instructions to Tenderers, the Tender shall be rejected. 

  

 28.3 The Procuring Entity may waive any minor informality, 

nonconformity, or irregularity in a Tender which does not 

constitute a material deviation, provided such waiver does not 

prejudice or affect the relative ranking of any Tenderer 

 

 28.4 A substantially responsive Tender is one which conforms to all the 

terms, conditions, and specifications of the Tendering documents, 

without material deviation or reservation. A material deviation or 

reservation is one that: 

 

a) Affects in any substantial way the scope, quality, or execution 

of the Works;  

 

b) Limits in any substantial way, inconsistent with the Tendering 

documents, the Procuring Entity's rights or the Tenderer’s 

obligations under the Contract; or  
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c) If rectified, would affect unfairly the competitive position of 

other Tenderers presenting substantially responsive Tenders. 

 

 28.5 If a Tender is not substantially responsive, it will be rejected by 

the Procuring Entity, and may not subsequently be made 

responsive by correction or withdrawal of the non-conforming 

deviation or reservation. 

 

29. Correction of 

Errors 

29.1 Tenders determined to be substantially responsive will be checked 

by the Procuring Entity for any arithmetic errors.  Errors will be 

corrected by the Procuring Entity as follows: 

 

a) If there is a discrepancy between unit prices and the total price 

that is obtained by multiplying the unit price and quantity, the 

unit price shall prevail, and the total price shall be corrected, 

unless in the opinion of the Procuring Entity there is an obvious 

misplacement of the decimal point in the unit price, in which 

the total price as quoted shall govern and the unit price shall be 

corrected; 

 

b) If there is an error in a total corresponding to the addition or 

subtraction of subtotals, the subtotals shall prevail and the total 

shall be corrected; and  

 

c) Where there is a discrepancy between the amounts in figures 

and in words, the amount in words will govern. 

 

 29.2 The amount stated in the Tender will, be adjusted by the Procuring 

Entity in accordance with the above procedure for the correction 

of errors and, with, the concurrence of the Tenderer, shall be 

considered as binding upon the Tenderer. If the Tenderer does not 

accept the corrected amount, its Tender will then be rejected, and 

the Tender Security may be forfeited and the Tender Securing 

Declaration may be executed in accordance with sub-Clause 19.9. 

 

30. Conversion to 

Single Currency 

30.1 To facilitate the evaluation and comparison, the Procuring Entity 

will convert all Tender prices expressed in the amounts in various 

currencies in which the Tender prices are payable to Kenya 

Shillings at the selling exchange rate established for similar 

transactions by the Central Bank of Kenya ruling on the date 

specified in the Tender Data Sheet. 

 

31. Comparison of 

Tenders 

31.1 The Procuring Entity shall evaluate and compare only the Tenders 

determined to be substantially responsive in accordance with ITT 

Clause 28. 

 

 31.2 In evaluating the Tenders, the Procuring Entity will determine for 

each Tender the evaluated Tender price by adjusting the Tender 

price as follows: 

Making any correction for errors pursuant to ITT Clause 29; 

Excluding provisional sums and the provision, if any for 

contingencies in the Bill of Quantities, but including Day work, 

where priced competitively; and  

Making appropriate adjustments to reflect discounts or other price 
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modifications offered in accordance with sub-Clause 24.5. 

 

 31.3 The Procuring Entity may waive any minor informality or non-

conformity, which does not constitute a material deviation, 

provided such waiver does not prejudice or affect the relative 

standing of any Tenderer.  Variations, deviations, and alternative 

offers and other factors, which are in excess of the requirements of 

the Tendering documents or otherwise result in unsolicited 

benefits for the Procuring Entity will not be considered in Tender 

evaluation. 

 

32. National 

Preference 

32.1 In the evaluation of Tenders, the Procuring Entity shall apply 

exclusive preference to citizens of Kenya  

 

 32.2 To qualify for the preference the candidate shall provide evidence 

of eligibility by: 

 

a) Proving Kenyan citizenship by production of a Kenyan Identity 

Card; or 

 

b) Providing proof of being a “citizen contractor” in terms of 

section 3(1) of the Act, i.e. being a natural person or an 

incorporated company wholly owned and controlled by persons 

who are citizens of Kenya. 

 

33. Determination 

of the wining 

Bidder 

33.1 Tenderers will be required to score 75% and above on the 

Technical Evaluation to qualify for Financial Evaluation. 

 

Tenderers scoring 75% and above under the technical evaluation 

on qualification will be subjected to financial evaluation. This will 

involve checking for completeness of the Bill of Quantities and 

ranking of the bids to determine the lowest evaluated bidder. 

 

The lowest evaluated bidder will be recommended for 

consideration of award of the tender. 

 

34. Post-

qualification of 

Tenderer 

34.1 If specified in the Tender Data Sheet, post-qualification shall be 

undertaken.  

 

 34.2 The Procuring Entity will determine to its satisfaction whether the 

Tenderer that is selected as having submitted the lowest evaluated 

responsive Tender is qualified to perform the contract 

satisfactorily, in accordance with the criteria listed in sub-Clause 

13.3. 

 

 34.3 The determination will consider the Tenderer’s financial, 

technical, and production capabilities.  It will be based upon an 

examination of the documentary evidence of the Tenderer’s 

qualifications submitted by the Tenderer, pursuant to sub-Clause 

13.3, as well as such other information as the Procuring Entity 

deems necessary and appropriate. Factors not included in these 

Tendering documents shall not be used in the evaluation of the 

Tenderer’s qualifications. 
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 34.4 An affirmative determination will be a prerequisite for award of 

the contract to the Tenderer.  A negative determination will result 

in rejection of the Tenderer’s Tender, in which event the Procuring 

Entity will proceed to the next lowest evaluated Tender to make a 

similar determination of that Tenderer’s capabilities to perform 

satisfactorily. 

 

 

F. Award of Contract 
 

35. Criteria of 

Award  

35.1 Subject to ITT Clause 35 and 36, the Procuring Entity will 

award the Contract to the Tenderer whose Tender has been 

determined to be substantially responsive to the Tendering 

documents. The technical evaluation is weighted out of 100% 

Tenderers scoring 75% and above under the technical 

evaluation on qualification will be subjected to financial 

evaluation. This will involve checking for completeness of the 

Bill of Quantities and ranking of the bids to determine the 

lowest evaluated bidder. 

 

The lowest evaluated bidder will be recommended for 

consideration of award of the tender. 

 

Tenderer has been determined to be:  

 

a) Eligible in accordance with the provisions of ITT Clause 3;  

 

b) Is determined to be qualified to perform the Contract 

satisfactorily;  

 

 35.2 If, pursuant to sub-Clause 14.1, this Contract is being awarded 

as a single Tender. 

 

36. Clarifications 36.1 Clarifications may be undertaken with the most competitive 

Tenderer relating to the following areas: 

 

  a) A minor alteration to the technical details of the statement 

of requirements; 

 

b) Reduction of quantities for budgetary reasons, where the 

reduction is in excess of any provided for in the Tendering 

documents; 

 

c) A minor amendment to the Contract Data Sheet; 

 

d) Finalizing payment arrangements; 

 

e) Mobilization arrangements; 

 

f) Agreeing final delivery or work schedule to accommodate 

any changes required by the Procuring Entity; 

 

g) The methodology or staffing; or 
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h) Clarifying details that were not apparent or could not be 

finalized at the time of Tendering. 

 

 36.2 Clarifications shall not change the substance OR price of the 

tender. 

 

37. Procuring 

Entity’s Right 

to Accept any 

Tender and to 

Reject any or 

all Tenders 

37.1 Notwithstanding ITT Clause 35, the Procuring Entity reserves 

the right to accept or reject any Tender, and to cancel the 

Tendering process and reject all Tenders, at any time prior to 

the award of Contract, without thereby incurring any liability to 

the affected Tenderer or Tenderers. 

 

 37.2 Notice of the rejection of all Tenders shall be given promptly 

within 14 days to all Contractors that have submitted Tenders. 

 

 37.3 The Procuring Entity shall upon request communicate to any 

Tenderer the grounds for its rejection of its Tenders, but is not 

required to justify those grounds. 

 

38. Procuring 

Entities Right 

to Vary 

Quantities at 

the Time of 

Award 

38.1 The Procuring Entity reserves the right at the time of contract 

award to increase or decrease the quantity of goods or related 

services originally specified in these Tendering documents 

(schedule of requirements) provided this does not exceed by the 

percentage indicated in the Tender Data Sheet, without any 

change in unit price or other terms and conditions of the Tender 

and Tendering documents. 

 

39. Notification of 

Award  

39.1 The Tenderer whose Tender has been accepted will be notified 

of the award by the Procuring Entity prior to expiration of the 

Tender validity period by e-mail confirmed by registered letter. 

This letter (hereinafter and in the Conditions of Contract called 

the "Letter of Acceptance") will state the sum that the 

Procuring Entity will pay the Contractor in consideration of the 

provision of construction works as prescribed by the Contract 

(hereinafter and in the Contract called the “Contract Price”). 

 

 39.2 The notification of award will constitute the formation of the 

Contract, subject to the Tenderer furnishing the Performance 

Security in accordance with ITT Clause 41 and signing the 

Contract in accordance with sub-Clause 40.2 

 

 39.3 At the same time as the person submitting the successful 

Tender is notified, the Procuring Entity will notify each 

unsuccessful Tenderer, the name of the successful Tenderer and 

the Contract amount and will discharge the Tender Security and 

Tender Securing Declaration of the Tenderer pursuant to ITT 

sub Clause 19.7. 

 

 39.4 If, after notification of award, a Tenderer wishes to ascertain 

the grounds on which it’s Tender or application for pre-

qualification was unsuccessful, it should address its request to 

the secretary of the Tender Committee that authorized the 

award of contract. The secretary of the Tender Committee 
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shall, within fourteen days after a request, provide written 

reasons as to why the Tender, proposal or application to be pre-

qualified was unsuccessful.  

 

40. Signing of 

Contract 

40.1 Promptly, and in no case later than 14 days, after notification, 

Procuring Entity shall send the successful Tenderer the 

Agreement and Contract Data Sheet, incorporating all 

agreements between the parties  

 

 40.2 Within the period specified in the notification or Tender Data 

Sheet but not earlier than fourteen (14) days since notification 

of award of contract, the successful Tenderer shall sign and 

date the contract and return it to the Procuring Entity. 

 

41. Performance 

Security- NOT 

REQUIRED 

FOR THIS 

TENDER 

41.1 Within thirty (10) days but not after 14 days after receipt of the 

Letter of Acceptance, the successful Tenderer shall deliver to 

the Procuring Entity a Performance Security in the amount and 

in the form stipulated in the Tender Data Sheet and the 

Contract Data Sheet, denominated in the type and proportions 

of currencies in the Letter of Acceptance and in accordance 

with the Conditions of Contract. 

 

 41.2 If the Performance Security is provided by the successful 

Tenderer in the form of a Bank Guarantee or Insurance Bond, it 

shall be issued either: 

 

a) At the Tenderer’s option, by a bank or insurance firm 

located in Kenya, or a foreign bank or insurance firm 

through a correspondent bank or insurance firm located in 

Kenya;  

 

 

 41.3 Failure of the successful Tenderer to comply with the 

requirement of sub-Clause 41.1 shall constitute sufficient 

grounds for the annulment of the award and forfeiture of the 

Tender Security, in which event the Procuring Entity may make 

the award to the next lowest evaluated Tenderer or call for new 

Tenders. 

 

42. Advance 

Payment 

42.1 No advance payment will be issued. Payment to be based on 

performance, achievement of milestones and issue of 

completion certificates.  
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TDS 

Reference 

Number 

ITT 

Clause 

Number 

Amendments of, and Supplements to, Clauses in the Instruction to Tenderers 

 

A. Introduction 

 

1. 1.1 The Procuring Entity is Africa Inland Church Health Ministries (AICHM) 

2. 1.1 Name of Project is  

 

FABRICATION, SUPPLY AND INSTALLATION OF 40FT CONTAINERS 

 

3. 1.2 The expected completion date of the works is 31st January 2025 

 

4. 1.3 The Objectives of the Project is FABRICATION, SUPPLY AND INSTALLATION 

OF 40FT CONTAINERS 

 

5. 2.1 Name of financing institution is  

Africa Inland Church Health Ministries (AICHM) through Malteser International 

 

Name of the Procuring is  

Africa Inland Church Health Ministries (AICHM) 

 

6. 5.1 

 

Alternative Tenders are “not allowed” in this Tender.  

7. 3.1 Only Tenderers who are citizen contractors are eligible 

 

8. 7.3 

 

Pre-Tender meeting shall not be held. 
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SECTION III:  TENDER DATA SHEET 
 

Tender Data Sheet (TDS) 

 

Instructions to Tenderers Clause Reference 

 

 

C. Preparation of Tenders 

 

11. 

 

11.1 Language of Tender and all correspondence shall be English 

 

12. 12.1 Prior to mandatory preliminary evaluation, the tenderers shall be subjected to 

TENDERER’S ELIGIBILITY- by filling the CONFIDENTIAL BUSINESS 

QUESTIONNAIRE Provided in the annex. 

 

 

Stage 2: Technical Responsiveness Evaluation Stage 
 

Tenders will be evaluated to ensure that they are substantially responsive to the technical specifications and contract 
conditions stated in the Tender Document. The determination of a tender’s technical responsiveness will be based 
on the contents of the tender itself, subject to any clarifications received in the preliminary examination of Tenders. 
Items of this evaluation will be scored. 

Technical Evaluation Criteria 
The technical evaluation is weighted out of 100 with a pass mark of 75%. 
Any bidder scoring 75% and above in the technical evaluation will proceed to the financial evaluation stage.  
 

Evaluation 

Criteria 

Requirements Proof Score 

1.Experience of 
the Firm 

Provide evidence of at least four (4) 
similar assignments in relation to 
welding and fabrication undertaken 
over the last Five (5) years. The 
assignments submitted above, must 
detail  the  organization  name  and 
address, contact person(s), contact 
details, contract amount and a detailed 
outline of the assignment undertaken 
with at least two project related to 
container fabrication 

a)  Submit  a  LIST  of  four  
similar assignments. Detail the 
organization name and address, 
contact person(s), contact details, 
contract amount- (2 marks)  
b)  Submit four (4) work 
orders/contracts for the assignments 
listed in (a) above. Each 4 marks- (16 
marks) 

c)  Submit   recommendation   Letters 

/Completion certificates from the four 

(4) clients listed in (b) above eah with 

photos. Each 4 marks –(16 marks) 

34 

B. Tendering Documents 

 

9. 8.1 Address for clarification of Tendering Document is inquiry@aichm.org  

10. 8.2 Period to Respond to request for clarification by the Procuring Entity 2 days 

 

mailto:inquiry@aichm.org
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2.Education 
Qualification 

Degree/Diploma                           in 
Building/Construction/Engineering 
works related field for any company 
Director as per CR12. 

Attach CVs signed by the director 
indicating experience at least 2 years- 
2 marks 
Attach Copy of Degree/Diploma in 
construction related field -3 marks 

5 

At least Diploma/ Certificate in 
Building works or related field for the 
Foreman 

 Attach    copies    of    
relevant certificate 2 marks 

 Attach   CV   signed   by   
the foreman indicating 
previous experience 3 marks 

 Valid   NCA   registration   
as construction supervisor 
5 marks 

10 

At least Diploma/ Certificate in 
Electrical works or related field for 
the  Electrician 

 Attach    copies    of    
relevant certificate 2 marks 

 Attach   CV   signed   by   
the foreman indicating 
previous experience 3 marks 

 Valid   EPRA   certification   
at least C1 

6 marks 

11 

Craft/ certificate/Trade Test for: 

1.   Carpenter 

2.   Welder 

3.   Painter 

Attach copies of Government trade 
test/artisan/Craft certificates or any 
relevant certificate 3 marks for each 
certificate. (Total 9 marks) 

and attach signed CV by the owners 

indicating previous works 3 marks 

each. (Total 9 marks) 

18 

 
 

Evaluation 

Criteria 

Requirements Proof Score 

Financial 

Capacity 

Proof   of   Financial   Capacity   to 
execute the contract if awarded the 
tender 

Bidders must have an average Annual 
turnover of at least Kshs. 3 million as 
per the bidder’s Annual Audited 
Accounts for the three (3) years OR 
documentary evidence of liquid assets 
and/or availability of credit facilities 
of a value of at least Kshs.3 million 
(Kenya Shillings three Million). This 
should be demonstrated by attaching 
copies of certified bank statements for 
the last six months (From 1st June 
2024 to 
30th November 2024) OR Provide 
original reference letter from the bank 
addressed to the AIC Health 
Ministries showing proof of line of 
credit  of not less 3,000,000.00. Max. 
10 marks. 

10 
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4.Works 
Completion 
Cmmitment 

Commitment to execute the works 
within 1 month 

Company’s    signed    and    
stamped commitment letter. 

6 

5.      Work 

Plan/ 

methodology 

The   bidders   should   provide   a 

detailed Ghant chart work plan 

Bidders must submit Ghant chart 

using MS Project (6mks) or any 

drawn table scheduling. 

     All the  activities 
(Deliverables) 2mks) 

      Desired timelines (2mks) 

      Overall project time (1mks) 

  Resource   ( human       and 
equipment) allocations 
(1mks) 

Note:  Work Plan not meeting  the 
above threshold will not be 
considered, leading to disqualification 
on this item. 

6 

Total 
scores 

  100 

 

Tenderers will be required to score 75% and above on the above Technical Evaluation to qualify for Financial 
Evaluation. 

 

Financial Evaluation 
 
The bids that qualify at the Technical Capacity Evaluation stage will be subjected to financial evaluation to determine 
the winner. The lowest cost evaluated bidder based on the form of tender will be considered for award of tender 
 
Notes: 
 
i.    Bidder should dully fill the price schedule and transfer total to form of tender 
 
ii. Prices quoted must be in KENYA SHILLINGS and inclusive of all incidental costs and applicable taxes. 
 
iii.    Bidders MUST ensure that their bids are arithmetic error free 
 
iv.    Bidders MUST ensure that all calculations are estimated to two decimal places. 
 

 
Recommendation of Award 

 
The lowest evaluated bidder will be recommended for consideration of award of the tender. 

 

 

 

13. 

 

 

 

13.1 

 

 

 

The price shall be fixed 

 

14. 14.1 

 

 

The currency in which the prices shall be quoted shall be: Kenyan Shilling 

16. 16.1 

 

The authority for establishing the rates of exchange shall be Central Bank of Kenya. 

 

The applicable date for exchange rates for tendering and evaluation purposes is 28 days 
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earlier than the final deadline for the submission of tenders. 

 

17. 17.1 The Tender validity period shall be 140 days. 

 

18. 18.1 Tender Securing Declaration is not required  

 

19. 19.1 Written confirmation of authorization as provided 

[power of attorney]  

 

D. Submission of Tenders 

 

20. 20.1 Tenders shall be submitted to:  

Africa Inland Church Health Ministries (AICHM) 

Through; 

 

tenders@aichm.org  

 

21. 21.1 Project name FABRICATION, SUPPLY AND INSTALLATION OF 40FT 

CONTAINERS 

 

Tender number AICHM/MI/CONT/091124 

Time and date for submission 5:00 PM 24th December 2024 

 

22. 22.1 The deadline for Tender submission is 

a) Day 24th   

b) December 2024 

c) Time 5:00 PM 

 

23 23.1 Expiry of Tender validity is 140 days after submission deadline. 

E. Opening and Evaluation of Tenders 

 

24. 24.1 The Tender opening shall take place at: Africa Inland Church Health Ministries 

(AICHM) offices in Upperhil 

 

F. Award of Contract 

 

25. 25.1 No advance payment will be issued. Payment to be based on performance, achievement 

of milestones and issue of completion certificates. 

 

   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

mailto:tenders@aichm.org
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IV: GENERAL CONDITIONS OF CONTRACT
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A. General 
 

1. Definitions Boldface type is used to identify defined terms. 

 

The Adjudicator is the person appointed jointly by the Procuring Entity and the 

Contractor to resolve disputes in the first instance, as provided for in Clauses 27 

and 28 hereunder. 

 

Bill of Quantities means the priced and completed Bill of Quantities forming part of 

the Tender. 

 

 

Compensation Events are those defined in Clause 47 hereunder. 

 

The Completion Date is the date of completion of the Works as certified by the 

Project Manager, in accordance with Sub-Clause 58.1. 

 

The Contract is the Contract between the Procuring Entity and the Contractor to 

execute, complete, and maintain the Works.  It consists of the documents listed 

in Clause 2.3 below. 

 

The Contractor is a person or corporate body whose Tender to carry out the Works 

has been accepted by the Procuring Entity. 

 

The Contractor’s Tender is the completed Tendering document submitted by the 

Contractor to the Procuring Entity. 

 

The Contract Price is the price stated in the Letter of Acceptance and thereafter as 

adjusted in accordance with the provisions of the Contract. 

 

Days are calendar days; months are calendar months. 

 

Dayworks are varied work inputs subject to payment on a time basis for the 

Contractor’s employees and Equipment, in addition to payments for associated 

Materials and Plant. 

 

A Defect is any part of the Works not completed in accordance with the Contract. 

 

The Defects Liability Certificate is the certificate issued by the Project Manager upon 

correction of defects by the Contractor. 

 

The Defects Liability Period is the period named in the Contract Data Sheet and 

calculated from the Completion Date. 

 

Drawings include calculations and other information provided or approved by the 

Project Manager for the execution of the Contract. 

 

The Procuring Entity is the party who employs the Contractor to carry out the Works. 

 

Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site 

to construct the Works. 

 

The Initial Contract Price is the Contract Price listed in the Procuring Entity’s Letter 

of Acceptance. 

 

 

The Intended Completion Date is the date on which it is intended that the Contractor 
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shall complete the Works.  The Intended Completion Date is specified in the 

Contract Data Sheet.  The Intended Completion Date may be revised only by 

the Project Manager by issuing an extension of time or an acceleration order. 

 

Materials are all supplies, including consumables, used by the Contractor for 

incorporation in the Works. 

 

 

Plant is any integral part of the Works that shall have a mechanical, electrical, 

chemical, or biological function. 

 

The Project Manager is the person named in the Contract Data Sheet (or any other 

competent person appointed by the Procuring Entity and notified to the 

Contractor, to act in replacement of the Project Manager) who is responsible for 

supervising the execution of the Works and administering the Contract. 

 

The Site is the area defined as such in the Contract Data Sheet. 

 

 

Site Investigation Reports are those that were included in the Tendering documents 

and are factual and interpretative reports about the surface and subsurface 

conditions at the Site. 

 

Specification means the Specification of the Works included in the Contract and any 

modification or addition made or approved by the Project Manager. 

 

 

The Start Date is given in the Contract Data Sheet.  It is the latest date when the 

Contractor shall commence execution of the Works.  It does not necessarily 

coincide with any of the Site Possession Dates. 

 

A Subcontractor is a person or corporate body who has a Contract with the Contractor 

to carry out a part of the work in the Contract, which includes work on the Site. 

 

 

Temporary Works are works designed, constructed, installed, and removed by the 

Contractor that are needed for construction or installation of the Works. 

 

A Variation is an instruction given by the Project Manager that varies the Works. 

 

 

The Works are what the Contract requires the Contractor to construct, install, and turn 

over to the Procuring Entity, as defined in the Contract Data Sheet. 

 

“Force Majeure” means an event which is beyond the reasonable control of a Party 

and which makes a Party’s performance of its obligations under the Contract 

impossible or so impractical as to be considered impossible under the 

circumstances. 

 

 

2. Interpretation In interpreting these Conditions of Contract, singular also means plural, male also 

means female or neuter, and the other way around.  Headings have no 

significance.  Words have their normal meaning under the language of the 

Contract unless specifically defined.  The Project Manager will provide 

instructions clarifying queries about these Conditions of Contract. 

 

If sectional completion is specified in the Contract Data Sheet, references in the 

Conditions of Contract to the Works, the Completion Date, and the Intended 

Completion Date apply to any Section of the Works (other than references to the 
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Completion Date and Intended Completion Date for the whole of the Works). 

 

2.3 The documents forming the Contract shall be interpreted in the order of priority 

given in the Contract Data Sheet: 

Agreement; 

Letter of Acceptance; 

Contract Data Sheet; 

Conditions of Contract; 

Technical Specifications; 

Contractor’s Tender; 

Drawings; 

Bill of Quantities; and 

Any other document listed in the Contract Data Sheet as forming part of the Contract. 

3. Language, Law, 

Fraud and 

Corruption 

3.1 The language of the Contract and the law governing the Contract are stated in the 

Contract Data Sheet. 

 3.2 It is the responsibility of the Procuring Entity to ensure that Tenderers, suppliers, 

and contractors and their subcontractors observe the highest standard of ethics 

during the procurement and execution of such contracts.  In pursuance of this 

policy:  

For the purpose of this provision, the following definitions are provided: 

 

“Corruption” has the meaning assigned to it in the Anti-Corruption and Economic 

Crime Act 2003 and includes the offering, giving, receiving or soliciting of 

anything of value to influence the action of a public official in the procurement 

or disposal process or in contract execution;  

 

“Fraudulent Practice” includes a misrepresentation of fact in order to influence a 

procurement or disposal process or the execution of a contract to the detriment of 

the Procuring Entity and includes collusive practices amongst Tenderers prior to 

or after Tender submission designed to establish Tender prices at artificial non-

competitive levels and deprive the Procuring Entity of the benefits of free and 

open competition;  

 

          “Collusive Practice” means an arrangement between two or more suppliers, 

contractors and subcontractors designed to achieve an improper purpose, 

including to influence improperly the actions of the Procuring Entity prior to or 

after Tender submission, designed to establish Tender prices at artificial non-

competitive levels and to deprive the Procuring Entity of the benefit of free and 

open competition;  

 

        “Coercive Practice” means impairing or harming, or threatening to impair or 

harm, directly or indirectly a supplier, contractor or subcontractor or the property 

of any of them to influence improperly the actions of a Procuring Entity;  

 

         “Obstructive Practice” means deliberately destroying, falsifying, altering or 

concealing of evidence material to the investigation or making false statements 

to investigators in order to materially impede an investigation into allegations of 

a corrupt, fraudulent, coercive or collusive practice; and /or threatening, 

harassing or intimidating any party to prevent it from disclosing its knowledge of 

matters relevant to the investigation or from pursuing the investigation.  

 

          The Procuring Entity will reject a proposal for award if it determines that the 

Tenderer recommended for award has engaged in corrupt, fraudulent practices or 

others stated under Clause 44.1.a in competing for the contract; 

 

         In pursuit of the policy defined in sub-Clause 44.1 the Procuring Entity will 

cancel the portion of the funds allocated to a contract for goods, works, or 
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services if it at any time determines that corrupt or fraudulent practices were 

engaged in by representatives of the Procuring Entity or Approving Authority or 

of a beneficiary of the funds during the procurement or the execution of that 

contract. 

 3.3 Any communication between the Tenderers and the Procuring Entity related to 

matters of alleged fraud or corruption must be made in writing. 

4. Confidentiality          The Service Providers, their Subcontractors, and the Personnel of either of them 

shall not disclose any proprietary or confidential information relating to the 

Project, the Services, this Contract, or the Procuring Entity’s business or 

operations without the prior written consent of the Procuring Entity. 

5. Project 

Manager’s 

Decisions 

          Except where otherwise specifically stated, the Project Manager will decide 

contractual matters between the Procuring Entity and the Contractor in the role 

representing the Procuring Entity. 

6. Delegation          The Project Manager may delegate any of his duties and responsibilities to other 

people except to the Adjudicator, after notifying the Contractor, and may cancel 

any delegation after notifying the Contractor. 

7. Communication

s 

Communications between parties that are referred to in the Conditions shall be 

effective only when in writing.  A notice shall be effective only when it is 

delivered. 

8. Subcontracting The Contractor may subcontract with the approval of the Project Manager, but may not 

assign the Contract without the approval of the Procuring Entity in writing.  

Subcontracting shall not alter the Contractor’s obligations. 

9. Other 

Contractors 

The Contractor shall cooperate and share the Site with other contractors, public/county 

authorities, utilities, and the Procuring Entity between the dates given in the 

Schedule of Other Contractors, as referred to in the Contract Data Sheet.  The 

Contractor shall also provide facilities and services for them as described in the 

Schedule.  The Procuring Entity may modify the Schedule of Other Contractors, 

and shall notify the Contractor of any such modification 

10. Personnel The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel, as referred to in the Contract Data Sheet, who shall be appropriately 

qualified and registered with the appropriate bodies to carry out the functions 

stated in the Schedule or other personnel approved by the Project Manager.  The 

Project Manager will approve any proposed replacement of key personnel only if 

their relevant qualifications and abilities are substantially equal to or better than 

those of the personnel listed in the Schedule. 

 

If the Project Manager asks the Contractor to remove a person who is a member of the 

Contractor’s staff or work force, stating the reasons, the Contractor shall ensure 

that the person leaves the Site within seven days and has no further connection 

with the work in the Contract. 

11. Procuring 

Entity’s and 

Contractor’s 

Risks 

The Procuring Entity carries the risks which this Contract states are Procuring Entity’s 

risks, and the Contractor carries the risks which this Contract states are 

Contractor’s risks. 

12. Procuring 

Entity’s Risks 

12.1 From the Start Date until the Defects Correction Certificate has been issued, the 

following are Procuring Entity’s risks: 

 

The risk of personal injury, death, or loss of or damage to property (excluding the 

Works, Plant, Materials, and Equipment), which are due to: 

 

Use or occupation of the Site by the Works or for the purpose of the Works, which is 

the unavoidable result of the Works; or 

 

Negligence, breach of statutory duty, or interference with any legal right by the 

Procuring Entity or by any person employed by or contracted to him except the 

Contractor. 

The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it 
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is due to a fault of the Procuring Entity or in the Procuring Entity’s design, or 

due to war or radioactive contamination directly affecting the country where the 

Works are to be executed. 

 

12.2 From the Completion Date until the Defects Correction Certificate has been 

issued, the risk of loss of or damage to the Works, Plant, and Materials is a 

Procuring Entity’s risk except loss or damage due to: 

A Defect which existed on the Completion Date; 

An event occurring before the Completion Date, which was not itself a Procuring 

Entity’s risk; or 

The activities of the Contractor on the Site after the Completion Date. 

13. Contractor’s 

Risks 

13.1 From the Starting Date until the Defects Correction Certificate has been issued, 

the risks of personal injury, death, and loss of or damage to property (including, 

without limitation, the Works, Plant, Materials, and Equipment) which are not 

Procuring Entity’s risks are Contractor’s risks. 

14. Site 

Investigation 

Reports 

14.1 The Contractor, in preparing the Tender, shall rely on any Site Investigation 

Reports referred to in the Contract Data Sheet, supplemented by any information 

available to the Tenderers. 

15. Queries about 

the Contract 

Data Sheet 

15.1 The Project Manager will clarify queries on the Contract Data Sheet. 

16. Contractor to 

Construct the 

Works 

16.1 The Contractor shall construct and install the Works in accordance with the 

Specifications and Drawings. 

17. Commencement 

and Completion  

17.1 The Contractor may commence execution of the Works on the Start Date and 

shall carry out the Works in accordance with the Programme submitted by the 

Contractor, as updated with the approval of the Project Manager, and complete 

them by the Intended Completion Date. 

18. Approval by the 

Project 

Manager 

18.1 The Contractor shall submit Specifications and Drawings showing the proposed 

Temporary Works to the Project Manager, who is to approve them if they 

comply with the Specifications and Drawings. 

18.2 The Contractor shall be responsible for the design of Temporary Works. 

18.3 The Project Manager’s approval shall not alter the Contractor’s responsibility for 

design of the Temporary Works. 

18.4 The Contractor shall obtain approval of third parties to the design of the 

Temporary Works, where required. 

18.5 All Drawings prepared by the Contractor for the execution of the temporary or 

permanent Works, are subject to prior approval by the Project Manager before 

their use. 

19. Protection of 

the 

Environment 

19.1 The Contractors shall take all reasonable steps to protect the environment and to 

limit damage and nuisance to people and property resulting from pollution, noise 

and other results of his operations. 

 19.2 The Contractors shall ensure that emissions, surface discharges and effluent from 

his activities shall not exceed prescribed values in the environmental laws. 

20. Labour Laws 20.1 The Contractor shall comply with all the relevant labour laws applicable in the 

Country, including laws relating to workers employment, working hours, health, 

safety, welfare, and immigration, and shall allow them all their legal rights. 

The Contractor shall require his employees to obey all applicable laws, including those 

concerning safety at work. 

21. Health and 

Safety 

21.1 The Contractor shall at all times take all reasonable precautions to maintain the 

health and safety of his personnel. 

21.2 The Contractor shall ensure that first aid facilities are available at all times at the 

site and that suitable arrangements are made for all necessary welfare and 

hygiene requirements and for the prevention of epidemics. 

21.3 The Contractor shall notify the Procuring Entity details of any accident as soon 

as practicable after its occurrence. The Contractor shall maintain records and 
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make reports concerning health, safety, and welfare of persons, and damage to 

the property, as the Procuring Entity may reasonably require. 

21.4 The Contractor shall conduct an HIV-Aids awareness programme, and shall take 

other such measures as specified in the Contract Data Sheet to reduce the risk 

of transfer of HIV virus between and among Contractor personnel, the Procuring 

Entity’s Staff and the surrounding community. 

 

22. Discoveries 22.1 Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site shall be the property of the Procuring Entity. The 

Contractor shall notify the Project Manager of such discoveries and carry out the 

Project Manager's instructions for dealing with them. 

23. Possession of 

the Site 

23.1 The Procuring Entity shall give possession of all parts of the Site to the 

Contractor.  If possession of a part is not given by the date stated in the Contract 

Data Sheet, the Procuring Entity will be deemed to have delayed the start of the 

relevant activities, and this will be a Compensation Event. 

24. Access to the 

Site 

24.1 The Contractor shall allow the Project Manager and any person authorized by the 

Project Manager access to the Site and to any place where work in connection 

with the Contract is being carried out or is intended to be carried out. 

25. Instructions, 

Inspections and 

Audits 

25.1The Contractor shall carry out all instructions of the Project Manager which 

comply with the applicable laws where the Site is located. 

 

 

B. Time Control 
 

26. Programme 26.1 Within the time stated in the Contract Data Sheet, the Contractor shall submit 

to the Project Manager for approval a Programme showing the general methods, 

arrangements, order, and timing for all the activities in the Works. 

An update of the Programme shall be a programme showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing 

of the remaining work, including any changes to the sequence of the activities.  

26.2  The Contractor shall submit to the Project Manager for approval an updated 

Programme at intervals no longer than the period stated in the Contract Data 

Sheet.  If the Contractor does not submit an updated Programme within this 

period, the Project Manager may withhold the amount stated in the Contract 

Data Sheet from the next payment certificate and continue to withhold this 

amount until the next payment after the date on which the overdue Programme 

has been submitted. 

26.3 The Project Manager’s approval of the Programme shall not alter the 

Contractor’s obligations.  The Contractor may revise the Programme and submit 

it to the Project Manager again at any time.  A revised Programme shall show 

the effect of Variations and Compensation Events 

27. Extension of 

the Intended 

Completion 

Date 

27.1 The Project Manager shall extend the Intended Completion Date if a 

Compensation Event occurs or a Variation is issued which makes it impossible 

for Completion to be achieved by the Intended Completion Date without the 

Contractor taking steps to accelerate the remaining work, which would cause 

the Contractor to incur additional cost. 

27.2 The Project Manager shall decide whether and by how much to extend the 

Intended Completion Date within 21 days of the Contractor asking the Project 

Manager for a decision upon the effect of a Compensation Event or Variation 

and submitting full supporting information.  If the Contractor has failed to give 

early warning of a delay or has failed to cooperate in dealing with a delay, the 

delay by this failure shall not be considered in assessing the new Intended 

Completion Date. 
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28. Acceleration 28.1 When the Procuring Entity wants the Contractor to finish before the Intended 

Completion Date, the Project Manager will obtain priced proposals for 

achieving the necessary acceleration from the Contractor.  If the Procuring 

Entity accepts these proposals, the Intended Completion Date will be adjusted 

accordingly and confirmed by both the Procuring Entity and the Contractor. 

28.2 If the Contractor’s priced proposals for acceleration are accepted by the 

Procuring Entity, they shall be incorporated in the Contract Price and treated as 

a Variation. 

 

29. Delays 

Ordered by 

the Project 

Manager 

29.1 The Project Manager may instruct the Contractor to delay the start or progress 

of any activity within the Works. 

30. Management 

Meetings 

30.1 Either the Project Manager or the Contractor may require the other to attend a 

management meeting.  The business of a management meeting shall be to 

review the plans for remaining work and to deal with matters raised in 

accordance with the early warning procedure. 

30.2 The Project Manager shall record the business of management meetings and 

provide copies of the record to those attending the meeting and to the Procuring 

Entity.  The responsibility of the parties for actions to be taken shall be decided 

by the Project Manager either at the management meeting or after the 

management meeting and stated in writing to all who attended the meeting. 

31. Early 

Warning 

31.1 The Contractor shall warn the Project Manager at the earliest opportunity of 

specific likely future events or circumstances that may adversely affect the 

quality of the work, increase the Contract Price or delay the execution of the 

Works.  The Project Manager may require the Contractor to provide an estimate 

of the expected effect of the future event or circumstance on the Contract Price 

and Completion Date.  The estimate shall be provided by the Contractor as soon 

as reasonably possible. 

33.2 The Contractor shall cooperate with the Project Manager in making and 

considering proposals for how the effect of such an event or circumstance can 

be avoided or reduced by anyone involved in the work and in carrying out any 

resulting instruction of the Project Manager. 

 

C. Quality Control 
 

32. Identifying 

Defects 

32.1 The Project Manager shall check the Contractor’s work and notify the Contractor 

of any Defects that are found.  Such checking shall not affect the Contractor’s 

responsibilities.  The Project Manager may instruct the Contractor to search for a 

Defect and to uncover and test any work that the Project Manager considers may 

have a Defect. 

33. Tests 33.1 If the Project Manager instructs the Contractor to carry out a test not specified in 

the Specification to check whether any work has a Defect and the test shows that 

it does, the Contractor shall pay for the test and any samples.  If there is no 

Defect, the test shall be a Compensation Event. 

34. Correction of 

Defects 

34.1 The Project Manager shall give notice to the Contractor of any Defects before the 

end of the Defects Liability Period, which begins at Completion, and is defined 

in the Contract Data Sheet.  The Defects Liability Period shall be extended for 

as long as Defects remain to be corrected. 

34.2 Every time notice of a Defect is given, the Contractor shall correct the notified 

Defect within the length of time specified by the Project Manager’s notice. 

34.3 If the Contractor has not corrected a defect within the time specified in the 

Procuring Entity’s notice, a penalty for lack of performance will be paid by the 

Contractor. The amount to be paid will be calculated as a percentage of the cost 

of having the defect correct, assessed as described in Clause 39. 

35. Uncorrected 

Defects 

35.1 If the Contractor has not corrected a Defect within the time specified in the 

Project Manager’s notice, the Project Manager will assess the cost of having the 
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Defect corrected, and the Contractor will pay this amount. 

 

D. Cost Control 
 

36. Bill of 

Quantities 

36.1 The Bill of Quantities shall contain items for the construction, installation, 

testing, and commissioning work to be done by the Contractor. 

36.2 The Bill of Quantities is used to calculate the Contract Price.  The Contractor 

shall be paid for the quantity of the work done at the rate in the Bill of Quantities 

for each item. 

37. Cash Flow 

Forecasts 

37.1 When the Programme is updated, the Contractor shall provide the Project 

Manager with an updated cash flow forecast.  The cash flow forecast shall 

include different currencies, as defined in the Contract, converted as necessary 

using the Contract exchange rates. 

38. Payment 

Certificates 

38.1 The Contractor shall submit to the Project Manager weekly statements of the 

estimated value of the work executed less the cumulative amount certified 

previously. 

38.2 The Project Manager shall check the Contractor’s monthly statement and certify 

the amount to be paid to the Contractor within 7 days of receipt of the certificate 

from the contractor. 

38.3 The value of work executed shall be determined by the Project Manager. 

38.4 The value of work executed shall comprise the value of the quantities of the 

items in the Bill of Quantities completed. 

 38.5 The value of work executed shall include the valuation of Variations and 

Compensation Events. 

38.6 The Project Manager may exclude any item certified in a previous certificate or 

reduce the proportion of any item previously certified in any certificate in the 

light of later information. 

38.7 The Project Manager shall not be bound to certify any payment, if the net amount, 

after all retentions and deductions would be less than minimum amount of 

Interim Payment Certificate stated in the Contract Data Sheet. 

39. Payments 39.1 Payments shall be adjusted for deductions for advance payments and retention.  

The Procuring Entity shall pay the Contractor the amounts certified by the 

Project Manager within 7 days of the date of each certificate.  If the Procuring 

Entity makes a late payment, the Contractor shall be paid interest on the late 

payment in the next payment Interest shall be calculated from the date by which 

the payment should have been made up to the date when the late payment is 

made at the prevailing rate of interest for commercial borrowing for each of the 

currencies in which payments are made as indicated in the Contract Data Sheet. 

           If an amount certified is increased in a later certificate or as a result of an award 

by the Adjudicator or an Arbitrator, the Contractor shall be paid interest upon the 

delayed payment as set out in this clause.  Interest shall be calculated from the 

date upon which the increased amount would have been certified in the absence 

of dispute. 

39.2 Unless otherwise stated, all payments and deductions will be paid or charged in 

the proportions of currencies comprising the Contract Price. 

39.3 Items of the Works for which no rate or price has been entered in will not be paid 

for by the Procuring Entity and shall be deemed covered by other rates and prices 

in the Contract. 

40. Compensation 

Events 

40.1 The following shall be Compensation Events: 

(a) The Procuring Entity does not give access to a part of the Site by the Site 

Possession Date stated in the Contract Data Sheet. 

(b) The Procuring Entity modifies the Schedule of Other Contractors in a way that 

affects the work of the Contractor under the Contract. 

(c) The Project Manager orders a delay or does not issue Drawings, Specifications, 

or instructions required for execution of the Works on time. 

(d) The Project Manager instructs the Contractor to uncover or to carry out 

additional tests upon work, which is then found to have no Defects. 

(e) The Project Manager unreasonably does not approve a subcontract to be let. 
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(f) Ground conditions are substantially more adverse than could reasonably have 

been assumed before issuance of the Letter of Acceptance from the information 

issued to Tenderers (including the Site Investigation Reports), from information 

available publicly and from a visual inspection of the Site. 

(g) The Project Manager gives an instruction for dealing with an unforeseen 

condition, caused by the Procuring Entity, or additional work required for safety 

or other reasons. 

(h) Other contractors, public authorities, utilities, or the Procuring Entity does not 

work within the dates and other constraints stated in the Contract, and they cause 

delay or extra cost to the Contractor. 

(i) The advance payment is delayed. 

(j) The effects on the Contractor of any of the Procuring Entity’s Risks. 

(k) The Project Manager unreasonably delays issuing a Certificate of Completion. 

(l) Other Compensation Events described in the Contract or determined by the 

Project Manager shall apply. 

40.2 If a Compensation Event would cause additional cost or would prevent the work 

being completed before the Intended Completion Date, the Contract Price shall 

be increased and/or the Intended Completion Date shall be extended.  The 

Project Manager shall decide whether and by how much the Contract Price shall 

be increased and whether and by how much the Intended Completion Date shall 

be extended. 

40.3 As soon as information demonstrating the effect of each Compensation Event 

upon the Contractor’s forecast cost has been provided by the Contractor, it shall 

be assessed by the Project Manager, and the Contract Price shall be adjusted 

accordingly.  If the Contractor’s forecast is deemed unreasonable, the Project 

Manager shall adjust the Contract Price based on the Project Manager’s own 

forecast.  The Project Manager will assume that the Contractor will react 

competently and promptly to the event. 

40.4 The Contractor shall not be entitled to compensation to the extent that the 

Procuring Entity’s interests are adversely affected by the Contractor’s not having 

given early warning or not having cooperated with the Project Manager. 

41. Taxes 41.1 The contractor shall include all payable taxes and levies in the priced BoQ. 

42. Currencies 42.1 Where payments are made in currencies other than the Kenya Shillings, the 

exchange rates used for calculating the amounts to be paid shall be the exchange 

rates stated in the Contractor’s Tender. 

43. Price 

Adjustment 

43.1 The Contract is not subject to price adjustment 

44. Liquidated 

Damages 

44.1 The Contractor shall pay liquidated damages to the Procuring Entity at the rate 

per day stated in the Contract Data Sheet for each day that the Completion Date 

is later than the Intended Completion Date.  The total amount of liquidated 

damages shall not exceed the amount defined in the Contract Data Sheet.  The 

Procuring Entity may deduct liquidated damages from payments due to the 

Contractor.  Payment of liquidated damages shall not affect the Contractor’s 

liabilities. 

44.2 If the Intended Completion Date is extended after liquidated damages have been 

paid, the Project Manager shall correct any overpayment of liquidated damages 

by the Contractor by adjusting the next payment certificate.  The Contractor shall 

be paid interest on the overpayment, calculated from the date of payment to the 

date of repayment, at the rates specified in Sub-Clause 46.1. 

44.3 If the Contractor has not corrected defects within the time specified in the 

Procuring Entity’s notice, the Procuring Entity will assess the cost of having the 

defect corrected, the Contractor will pay this amount, and a penalty for lack of 

performance calculated as described in Clause 38. 

45. Performance 

Securities -Will 

Not Be required 

for this Tender 

45.1 The Performance Security shall be provided to the Procuring Entity no later than 

the date specified in the Letter of Acceptance and shall be issued in an amount 

and form and by a bank or surety acceptable to the Procuring Entity, and 

denominated in the types and proportions of the currencies in which the Contract 

Price is payable.  The Performance Security shall be valid until a date 28 days 
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from the date of issue of the Certificate of Completion in the case of a Bank 

Guarantee, and until one year from the date of issue of the Completion 

Certificate in the case of a Performance Bond. 

46. Cost of Repairs 46.1 Loss or damage to the Works or Materials to be incorporated in the Works 

between the Start Date and the end of the Defects Correction periods shall be 

remedied by the Contractor at the Contractor’s cost if the loss or damage arises 

from the Contractor’s acts or omissions. 

 

E. Finishing the Contract 
 

47. Completion 

Certificate 

47.1 The Contractor shall request the Project Manager to issue a certificate of 

Completion of the Works, and the Project Manager will do so upon deciding that the 

work is completed. 

48. Taking Over 48.1 The Procuring Entity shall take over the Site and the Works within seven days of the 

Project Manager’s issuing a certificate of Completion. 

49. Final Account 49.1 The Contractor shall supply the Project Manager with a detailed account of the total 

amount that the Contractor considers payable under the Contract before the end of 

the Defects Liability Period.  The Project Manager shall issue a Defects Liability 

Certificate and certify any final payment that is due to the Contractor within 56 days 

of receiving the Contractor’s account if it is correct and complete.  If it is not, the 

Project Manager shall issue within 56 days a schedule that states the scope of the 

corrections or additions that are necessary.  If the Final Account is still 

unsatisfactory after it has been resubmitted, the Project Manager shall decide on the 

amount payable to the Contractor and issue a payment certificate. 

50. Operating and 

Maintenance 

Manuals 

50.1 If “as built” Drawings and/or operating and maintenance manuals are required, the 

Contractor shall supply them by the dates stated in the Contract Data Sheet. 

50.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in 

the Contract Data Sheet, or they do not receive the Project Manager’s approval, 

the Project Manager shall withhold the amount stated in the Contract Data Sheet 

from payments due to the Contractor. 

51. Termination 51.1 The Procuring Entity or the Contractor may terminate the Contract if the other party 

causes a fundamental breach of the Contract. 

51.2 Fundamental breaches of Contract shall include, but shall not be limited to, the 

following: 

(a) The Contractor stops work for 28 days when no stoppage of work is shown on the 

current Programme and the stoppage has not been authorized by the Project 

Manager; 

(b) The Project Manager instructs the Contractor to delay the progress of the Works, 

and the instruction is not withdrawn within 28 days; 

(c) The Procuring Entity or the Contractor is made bankrupt or goes into liquidation 

other than for a reconstruction or amalgamation; 

(d) A payment certified by the Project Manager is not paid by the Procuring Entity to 

the Contractor within 84 days of the date of the Project Manager’s certificate; 

(e) The Project Manager gives Notice that failure to correct a particular Defect is a 

fundamental breach of Contract and the Contractor fails to correct it within a 

reasonable period of time determined by the Project Manager; 

(f) The Contractor does not maintain a Security, which is required; and 

(g) The Contractor has delayed the completion of the Works by the number of days for 

which the maximum amount of liquidated damages can be paid, as defined in the 

Contract Data Sheet. 

(h) If the Contractor, in the judgment of the Procuring Entity has engaged in corrupt or 

fraudulent practices in competing for or in executing the Contract. 

For the purpose of this paragraph: 

“corrupt practice” means the offering, giving, receiving or soliciting of anything of value 

to influence the action of a public official in the procurement process or in contract 

execution and includes inter alia, bribery and extortion or coercion which involves 

threats of injury to person, property or reputation, and. 

“fraudulent practice” means a misrepresentation of facts in order to influence a 
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procurement process or the execution of a contract to the detriment of the Procuring 

Entity, and includes collusive practice among Tenderers (prior to or after Tender 

submission) designed to establish Tender prices at artificial non-competitive levels 

and to deprive the Procuring Entity of the benefits of free and open competition. 

51.3 When either party to the Contract gives notice of a breach of Contract to the Project 

Manager for a cause other than those listed under Sub-Clause 62.2 above, the 

Project Manager shall decide whether the breach is fundamental or not. 

51.4 Notwithstanding the above, the Procuring Entity may terminate the Contract for 

convenience. 

51.5 If the Contract is terminated, the Contractor shall stop work immediately, make the 

Site safe and secure, and leave the Site as soon as reasonably possible. 

52. Payment upon 

Termination 

52.1 If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Project Manager shall issue a certificate for the value of the work 

done and Materials ordered less advance payments received up to the date of the 

issue of the certificate and less the percentage to apply to the value of the work not 

completed, as indicated in the Contract Data Sheet. Additional Liquidated 

Damages shall not apply.  If the total amount due to the Procuring Entity exceeds 

any payment due to the Contractor, the difference shall be a debt payable to the 

Procuring Entity. 

 52.2 If the Contract is terminated for the Procuring Entity’s convenience or because of a 

fundamental breach of Contract by the Procuring Entity, the Project Manager shall 

issue a certificate for the value of the work done, Materials ordered, the reasonable 

cost of removal of Equipment, repatriation of the Contractor’s personnel employed 

solely on the Works, and the Contractor’s costs of protecting and securing the 

Works, and less advance payments received up to the date of the certificate. 

53. Property 53.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be 

deemed to be the property of the Procuring Entity if the Contract is terminated 

because of the Contractor’s default. 

54. Release from 

Performance 

54.1 If the Contract is frustrated by the outbreak of war or by any other event entirely 

outside the control of either the Procuring Entity or the Contractor, the Project 

Manager shall certify that the Contract has been frustrated.  The Contractor shall 

make the Site safe and stop work as quickly as possible after receiving this 

certificate and shall be paid for all work carried out before receiving it and for any 

work carried out afterwards to which a commitment was made. 

55. Suspension of 

Financing 

55.1 In the event that the source of financing is suspended to the Procuring Entity, from 

which part of the payments to the Contractor are being made: 

(a) The Procuring Entity is obligated to notify the Contractor of such suspension within 

7 days of having received the financing agency’s suspension notice. 

(b) If the Contractor has not received sums due it within the 28 days for payment 

provided for in Sub-Clause 46.1, the Contractor may immediately issue a 14-day 

termination notice. 
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SECTION V: CONTRACT DATA SHEET (CDS) 
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Contract Data Sheet 

 

Instructions for completing the Contract Data Sheet 

 

 

CDS 

Clause 

GCC 

Clause 

Description 

 

 

 

1 

 

 

 

1.1 

 

A. General 

 

 

The Procuring Entity is [Name, address, and name of authorized representative]. 

 

The Adjudicator is [Insert name]. 

 

The Defects Liability Period is [number] days. 

 

 The Project Manager is [Name, address, and name of authorized representative]. 

  

The name and identification number of the Contract is [insert name and number as 

indicated in the Invitation for Tenders (or Pre-qualification, if any)].  

 

The Works consist of [insert brief summary of the works, including relationship to other 

Contracts under the Project].  

 

The objectives of the contract are [functional objectives of the works] which are mandatory 

requirements that override any detail which may be provided below. 

 

The Start Date shall be [insert date]. 

  

The Intended Completion Date for the whole of the Works shall be [insert date].  

 

The following documents also form part of the Contract: [list documents]  

 

The Site is located at [insert location] and is defined in drawings No: [insert numbers]. 

 

2. 2.1 Indicate whether there is sectional completion [specified/not specified]. 

 

[If there is sectional completion, insert “The sections are: 

 

“] 

 

3. 3.1 List other documents that form part of the contract if any: 

a) ……………………………………………………………….. 

b) ……………………………………………………………….. 

c)………………………………………………………………. 

 

4. 4.1 The language of the Contract documents is [insert language].  

The law that applies to the Contract is the Kenyan Law. 

 

5. 5.1 Include the Schedule of Other Contractors, if any. 

[give list of other contractors] 

 

6. 6.1 Include the Schedule of Key Personnel. 

[Give list of key personnel] 

 

7. 7.1 The minimum insurance covers shall be:  
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(a) loss of or damage to the Works, Plant, and Materials [insert amount]; 

(b) loss of or damage to Equipment [insert amount]; 

(c) loss of or damage to property (except the Works, Plant, Materials, and 

Equipment) in connection with the Contract [insert amount]; and 

(d) personal injury or death [insert amount]. 

8. 8.1 Site Investigation Reports available to the Tenderers are: 

a) ……………………………………………………………….. 

b) ……………………………………………………………….. 

c)………………………………………………………………. 

 

9. 9.1 The other measures include: 

a. Minimising the number of migrant workers employed on the project and 

household in the site camp 

 

10. 10.1 The Site Possession Date shall be [insert date]. 

 

 

11. 11.1 Hourly rate of Fees payable to the Adjudicator is:…….. [insert hourly fee in KES.]  

 

Types of reimbursable expenses to be paid to the Adjudicator include: [insert types of 

reimbursable expenses]. 

a) ……………………………………………………………….. 

b) ……………………………………………………………….. 

c)………………………………………………………………. 

 

12. 12.1 Arbitration will take place at [insert the place] in accordance with rules and regulations 

published by ……………………….. [state the institutions] and [insert rules and 

regulations] 

 

13. 13.1 Appointing Authority for the Adjudicator: [Insert the name of Authority] 

 

B. Time Control 

 

14. 14.1 The Contractor shall Submit a Programme for the Works within [number] days of delivery 

of the Letter of Acceptance. 

 

15. 5.1 The period between Programme updates is [number] days. 

 

16. 16.1 The amount to be withheld by the Project Manager in the case the contractor does not 

submit an updated programme is:………………. [State amount]. 

 

C. Quality Control 

 

17. 17.1 The Defects Liability Period is [number] days. 

 

D. Cost Control 

 

18. 18.1 Minimum Amount of Interim Payment Certificate will be [insert figure or percent of 

contract price] 

19. 19.1 The interest rate shall be ………. % above prevailing interest rate for commercial borrowing 

from the contractors’ bank 
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20. 20.1 The Site Possession Date shall be [insert date]. 

 

21. 21.1 The contract [insert “is” or “is not”] subject to price adjustment in accordance with Clause 

50 of the General Conditions of Contract. 

 

22. 22.1 The amount of retention is ………………….. [state the percent] of value of works of 

Interim Payment Certificate’. 

 

  Limit of retention will be [insert percent] of contract price. 

 

23. 23.1 The rate of liquidated damages is [insert the percent]  

 

[Should be between 0.1 and 0.15 percent of contract price per day] 

 

  The maximum amount of liquidated damages is [insert percentage] 

 

[should be between 5% to 10% of Contract Price]  

 

24. 24.1 The bonus for early completion is ………………………….. [state the amount]. 

 

25. 25.1 The amount of advance payment shall be …………. per cent of the contract sum payable by 

……………………… [insert date].  

 

  Monthly Recovery of Advance Payment: ………………. percent of amount of Interim 

Payment Certificate. 

 

26. 26.1 The Performance Security shall be [ insert percentage] 

 

[should be between 0 to 15 percent of the contract price]. 

 

  E. Finishing the Contract 

 

27. 27.1 As built drawings shall be supplied by the contractor by ………………………. [insert date 

if applicable]. 

 

Operating manual shall be supplied by the contractor by ………………………. [insert date 

if applicable]. 

 

28. 28.1 The amount to be withheld by the Project Manager in the case the contractor does not 

submit as built drawings is:…………………. [State amount if applicable]. 

 

The amount to be withheld by the Project Manager in the case the contractor does not 

submit operating manual is:…………………. [State amount if applicable]. 

 

29. 29.1 The percentage to apply to the value of the work not completed, representing the Procuring 

Entity's additional cost for completing the Works, is [percent]. 
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SECTION VI:  TECHNICAL SPECIFICATIONS 
 

 

 

TECHNICAL SPECIFICATIONS 

 

Specifications 

 

Wherever reference is made in the Contract to specific standards and codes to be met by the goods and materials to be 

furnished, and work performed or tested, the provisions of the latest current edition or revision of the relevant 

standards and codes in effect shall apply, unless otherwise expressly stated in the Contract.   Where such standards and 

codes are national, or relate to a particular country or region, other authoritative standards that ensure a substantially 

equal or higher quality than the standards and codes specified will be accepted subject to the Project Manager’s prior 

review and written consent.  Differences between the standards specified and the proposed alternative standards shall 

be fully described in writing by the Contractor and submitted to the Project Manager at least 28 days prior to the date 

when the Contractor desires the Project Manager’s consent.  In the event the Project Manager determines that such 

proposed deviations do not ensure substantially equal or higher quality, the Contractor shall comply with the standards 

specified in the document Description of the works 

 

Provision of equipment material and labour 

The contractor shall provide all equipment, transport consumable materials and labour necessary for the satisfactory 

completion of the works in compliance with the specifications herein. Head of Programmes AICHM in conjuction 

with representative of Malteser Intaernation reserves the right to inspect plant and materials prior to contractor 

selection, and may reject plant or material that in his/her opinion is substandard or inappropriate. The contractor shall 

provide full descriptions of all plants to be deployed for these works. The contactor shall present method statements 

describing in detail the proposed approach to work. 

 

The contactor shall provide summary detail of the experience of key personnel to be deployed for these works. 

 

Occupation of site 

The employer will provide land on which the works shall be constructed. The contractor shall be given possession of 

such parts of the site that he requires for activities related to construction works including storage of raw materials, 

equipment and setting up of camp during the period of contract provided his operation does not interfere with the daily 

activities of the employer. 

 

The Contractor shall not enter upon or occupy with men, tools, equipment and materials any land other than the land 

or right of way provided by the employer 

 

 

Diligent performance 

The contractor shall at all times perform the Works diligently and in accordance with sound professional practice. 

He/she shall not proceed from one stage of works to another without the express permission of the Project Manager 

 

Decisions regarding Temporary halt, discontinuing of any element or part of any element of these works, or 

abandonment of these works, shall be discussed jointly between the contractor and the Project Manager before any 

further actions are authorized by the Engineer. The Project Manager’s decision shall be final. 

 

The Engineer will require a written submission justifying any steps taken by the successful bidder taken without the 

Project Manager’s approval.  An unsatisfactory explanation shall lead to non-payment for works undertaken without 

prior agreement, and may be included for consideration as liquidated Damages. 

 

Drawings 

The project drawings and Attachment shall comprise. 

(a) The drawings attached to tender document 
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(b) Such other drawings and/or sketches as are issued from time to time by the Project Manager to deal with 

design modifications in response to on-site conditions. 

 

 

Record drawing 

As the work proceeds the Contractor shall markup ‘As Built’ details on a set of prints of the contract Drawings 

modified to portray the works as actually constructed and issue to the Project Manager for approval within 7 days of 

completion of the works covered by each drawing. 

 

Contractor’s staff, communication, offices etc. 

General 

The contractor shall advice the Project Manager at which of his offices any notices may be served in accordance with 

the conditions of contract 

 

Language of correspondence and records 

All communication from contractor to the Project Manager and the 

Project Manager shall be in English language. 

 

All site books, time sheets, records, notes drawings, documents, specifications etc. shall be in English language 

 

Contractor’s duty staff & offices 

At least one responsible senior representative of the contractor shall be immediately available at all times and he shall 

be on site during normal working hours. 

 

To such representative shall be delegated full authority to confer with Project Manager and to take all steps and to 

issue all those instructions which may be required in an emergency to ensure the safety of all personnel of the works 

and of all the Employer ‘s and other property on the site and in the immediate vicinity thereof.  The Project Manager 

may from time to time at his discretion after taking into consideration all the prevailing conditions allow some 

relaxation of this clause but such relaxation shall be made only with his written permission and subject to any special 

conditions which he may then require. 

 

The contractor shall provide and maintain at the site, offices for the use of representative and to which written 

instructions by the Project Manager can be delivered.   Any instructions delivered to such offices shall be deemed to 

have been delivered to the contractor. 

 

Public Relations 

 

The contractor shall designate within his site organization competent staff whose responsibility shall be to ensure good 

relations. 

 

The location of all yards, stores, workshops, offices, etc. shall be agreed beforehand with the Project Manager and 

shall be such as to avoid obstruction and nuisance to public and/or the client. 

 

The contractor shall provide and maintain at or near the site suitable and sufficient shelters, mess rooms, washrooms, 

latrines etc. as are necessary and customary, to the satisfaction of the Project Manager Project Manager and in 

accordance with the law and regulations of the relevant authorities. 

 

 

Accommodation for workmen 

Where the contractor wishes to construct camp to accommodate his labour, the following requirements shall be 

adhered to and shall also be subject to the requirement made by the District or Provincial Administration or any local 

Authority. 

 

 

Demolition of contractor’s temporary structures 

The Project Manager may at any time before the end of the period of maintenance give the contractor notice in writing 

to demolish and remove those buildings and works which are no longer required, whereupon the title to such buildings 

and works and materials connected therewith shall revert to the contractor. After the demolition and removal of 

building and works as required by the Project Manager and contractor shall level, clear, restore and make good the 
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sites and surrounding ground and fill in and compact all latrines, drains, pits and similar works leaving the satisfaction 

of the Project Manager. 

 

 

First aid outfits 

The contractors shall provide and maintain in an easily accessible place at the site of the works adequate first aid 

outfits for the whole duration of the contract, to the satisfaction of the Project Manager.  The contractor shall have 

available at all times a suitable vehicle for conveyance of the sick or injured people to hospital. 

 

 

Protective clothing 

The contractor shall provide all protective or any other special clothing or equipment for his employees that may be 

necessary. 

 

 

Inspection by Project Manager during period of defects liability 

The Project Manager will give the contractor due notice of his intention to carry out any inspection during the period 

of Defects Liability and the contractor shall hereupon arrange for a responsible representative to be present at the 

times and dates named by the Project Manager.   This representative shall render all necessary assistance and take note 

all matters and things to which his attention is directed by the Project Manager. 

 

 

Advertisement 

No advertisements shall be placed on any boarding or scaffolding erected for any purpose connected with the contract 

without the written permission of the Project Manager. 

 

 

Site investigations 

(a)   Ground levels shown on the drawings are believed to be correct. 

Should the contractor consider the levels shown to be inaccurate he must draw the attention of the Project Manager to 

the discrepancy before interfering with the existing ground. 

 

(b)  The Contractor must make such site investigations as he thinks fit and satisfy him/her as to the nature of the 

ground and availability of materials. 

 

 

Work Programme 

The contractor shall submit a work program showing the sequence and timing of the various stages in the execution of 

the works as per the conditions of contract. 

 

 

Facilities for the Project Manager 

The   Contractor   shall   provide   for   the   Project   Manager   or   his representative: 

 

(a) Such instruments as are necessary to enable the Project Manager to check the setting out and make such 

inspections as he may deem necessary. 

 

(b)   Such labour and assistance as may be required. 

 

(c)     Any facilities necessary to enable the Engineer to take samples 

 

(d)   Provide a temporary site office during the contract period. 

 

Water supply 

The contractor will arrange to provide water for use in the camps and on the works.  The Contractor must provide any 

treatment necessary to ensure it is suitable for use as in accordance to health regulations. 

 

Electrical supply 

The Contractor must provide his own source of electricity if he so requires. 
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Security 

The Contractor will be responsible for the security of the Works and of site installations during the Contract period.   

He must provide such fencing, watching & lighting as he deems necessary. 

 

Description of the materials and workmanship 

The following apply to all section’s hereafter.  

    (a)  Materials 

Materials, commodities, components and equipment are to be new and unused unless otherwise specified.   Handle, 

store, fix and protect all commodities with care to ensure that they are in perfect condition when incorporated into the 

work and handed over on completion. 

 

(b)   Manufacturer’s recommendation 

 

Handle, store and fix every commodity strictly in accordance with the printed or written recommendations of the 

manufacturer and/or supplier.  Supply the Project Manager with copies of the manufacturer’s recommendations.   

Inform the Project Manager if the manufacturer’s recommendations conflict with any other specified requirements, 

and obtain his instructions before proceeding. 

 

(c)    Standards 

 

Where commodities or workmanship are specified by reference to Kenya Bureau of Standards (K.S.), or British 

Standards (B.S.) or Codes of Practice (C.P.)  or International (I.S.O.), or other standards, such standards are deemed to 

be the latest published at the time of tendering.  The Contractor will be deemed to have read and understood the 

standards specified, and no claim for want of knowledge will be allowed.  The substitution of commodities or 

standards of workmanship complying with other standards may be allowed at the discretion of the Project Manager, 

but application for permission for such substitution must be made in writing in sufficient time to allow adequate 

investigation.   Obtain Certificates of Compliance with standards and supply to the Project Manager on request. 

 

 

(d)   Local conditions 

 

All materials, commodities, components and equipment must be suitable for use in hot climates. 

 

 

Samples 

The Contractor shall submit to the Project Manager samples of materials to be used in the works, the samples must be 

fairly representative of the bulk to be supplied.  Samples should be subject to relevant   tests   before   submission   and   

Test   Certificates   should accompany the samples. 

 

 

Clearing site on completion 

The site, including borrow pits and spoil dumps shall be carefully tidied up on completion, and shaped to avoid 

ponding, holes, and dangerous slopes. The borrow pits and spoil dumps must be covered with topsoil neatly trimmed 

and the whole site left in a tidy and satisfactory condition. 

 

 

 EARTHWORKS  

 

Clearing in general 

Clear the area of the permanent works, and borrow pits of all vegetation and destroy by burning or otherwise. 

 

Stripping top soil 

N/A 

 

Excavation and classification 



55 
 

Excavation shall be carried out to the lines and levels shown on the drawings or to such other lines and levels as the 

Engineer may direct.  

 

 

Excavation in excess of the lines and levels shown on the drawings or without the approval of the Engineer will be 

rectified by the Contractor at his expense in a manner approved by the Engineer. 

 

Any patches of unsuitable ground in the bottom of the excavations shall be excavated to such additional depth as the 

Engineer may direct. 

 

Excavated material shall be taken to embankment fill or to spoil tip as the Engineer may direct. 

 

Excavation must be kept dry and the sides supported as necessary. Excavation classification shall be as in the Ministry 

of Works Standard Specification (MOWSS) Section 5. 

 

Class 1 "Rock" or "Hard Material" shall include all materials which in the opinion of the Project Manager requires 

blasting or the use of metal wedges or the use of compressed air drilling for its removal or cannot be extracted by 

ripping with a tractor of less than 180 hp. and rear mounted heavy ripper.   Individual boulders greater than 0.2 m3 in 

volume shall be included in this class when their nature and size are such that they cannot be removed without 

recourse to one of these methods. 

 

When a portion of excavation contains 75% or more by volume of boulders of this order such portion shall be 

considered as class 1 material throughout. 

 

Class 2 "Normal" or "Soft Material" shall include all material, which, in the opinion of the Engineer, does not 

require blasting and metal wedges and sledge hammers, or compressed air drilling or rooting or ripping. 

 

It shall include wearing course gravel stones and boulders less than 0.2 m3 in volume that can be removed without 

recourse to these methods. 

 

Class 3 "Compacted Gravel" or "Decomposed Rock" shall include all material such as consolidated murram and 

decomposed stratified rock, stones or boulders less than 0.2 m3  in volume which are harder than "soft" or "normal" 

material in that they may be extracted by ripping as defined in Class 1, or in confined spaces by hand excavation using 

compressor tools, provided all other reasonable steps to the satisfaction of the Project Manager have been taken to 

facilitate the removal by other methods. 

 

"Waterlogged Material" material (Class 2 and Class 3) that is excavated in a waterlogged condition and necessitates 

de-watering and pumping operations, provided all reasonable precautions have been taken by the contractor to dewater 

the material to the satisfaction of the Project Manager. 

 

Blasting 

The prior approval of the Project Manager must be obtained and the methods approved if the Contractor wishes to 

remove rock by Blasting. The handling and use of explosives must comply with the explosives act or the department 

of mines and geology regulations.   All necessary precautions to prevent injury or Damage to person or property must 

be taken.  Generally blasting on the Weir site is to be avoided. 

 

Borrow areas 

N/A 

 

Spoil tips 

Surplus or unsuitable materials are to be disposed of in spoil tips to be approved by the Project Manager.   Spoil tips 

must be neatly graded, properly drained, and have stable slopes and a tidy appearance. 

 

Earth-fill 

The embankment is to be built of selected soil as specified and shown on the drawings.   The earth-fill shall be of 

cohesive material of low permeability, with negligible organic matter. Specially selected material free from stones 

shall be used in the cut off and central zone; the upstream zone shall also be free of stones; the downstream zone may 

have small quantities of stone not exceeding 25 mm. 
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Compaction of earth-fill 

Earth fill shall be placed and mechanically compacted in layers, approximately horizontal, to give a finished thickness 

of not more than 150 mm after compaction to 95% of Proctor Maximum Dry Density. Each layer shall be scarified to 

ensure a satisfactory bond with the next overlying layer, and water shall be added if necessary to ensure uniform 

moisture content. Subsequent layers will be placed only after the previous layer has been ratified by the Project 

Manager. 

 

Heavy rollers of a type and weight to be approved by the Project Manager shall be used for compaction.  In the cut off 

trench and other confined spaces compaction in area which the rollers cannot serve shall be by means of approved 

pneumatic tampers. 

 

TANKS, SUPPORT STRUCTURES AND ANCILLARIES’ REGULATIONS AND STANDARDS 

The complete work shall be carried out as per the specifications and complying 

with the following regulations and standards: 

 

a) World health Organization Safety Regulations and Standards  

b) Kenya Bureau of Standards 
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SECTION VII:  DRAWINGS 
 

 

Attached  at annex 
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SECTION VIII:  BILL OF QUANTITIES 
 

 

  BILL OF QUANTITY FOR IMPROVEMENT WORKS AT LOPUR DISPENSARY IN  TURKANA COUNTY 

 Notes: The contractor is reminded to visit the site before filling the respective rates in the bills of quantities and to ascertain the extent of the 
conditions of site. Additionally, the contractor is also encouraged to carrefully look at the drawings, elements descriptions and the technical 

specifications that are attached to this bill of quantities to be aware of scope of works and the quality work that is required. All quantified works in 
the tender are provisional and payment shall be  made based on the actual work executed at the site and agreed upon by all parties. The contractor 

is advised to constantly seek the AIC-HM Engineer instructions at each phase of the work and if required, before filling the tender. In case any 
discripancy is noted between drawings and BoQ/units of measurements or any other technical specifications, the contractor is instructed to raise 

such concerns before closure of tender. Additionally, if the contractor deems that any part of relevant works are not captured or not properly 
captured in the bills of quantity, such a concern should be raised before close of tender. All unit rates shall be deemed to include all elements of 

supplying and construction work that is labour and other overheads eg security, profit and overheads, cost of materials, wastages, transport etc. 
AIC-HM will not pay for any contractor cess or any county related payments to facilitate movement of materials and the provided unit rates 

should be inclusive of such wherenever deemed relevant.  
The contractor shall provide, erect and maintain all safety measures requirements according to specifications, including protecting the scaffolding 

with special cloth or fabric, and work plan for all items should be submitted before starting any activity.  

 

# Descriptions Units Qnty 
 
Rate(Ksh)  

 Total(Kshs)  

            

  CONTAINER OFFICE WITH A ROOF COVER AND         

  EXTENDED VERANDAH          

            

  ELEMENT NO.1         
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  SUB-STRUCTURES WORKS-(PROVISIONAL)         

            

  All works in this section are measured upto and          

  including the ground stub column bases of container.         

            

  Mobilization:         

            

A 
Mobilize the manpower and materials to the site and arrange/set up for the 
material storage, and any other necessity ready to take up the site for the works 

ITEM 1     

            

B 
Mobilize 40 feet container to Site in preparation for all the works to be undertaken 
to the container at Lopur Dispensary 

ITEM 1     

            

C Excavation         

  
Clear the area of construction from bushes,and trim the trees roots, twigs and any 
other waste from the site. 

SM 47     

            

D 
Clean the area of work from all the waste and debris from other buildings and 
cart away from site. 

ITEM 1     
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E 
Excavate in black cotton soil not exceeding 1.5M deep starting from ground level 
for the container stub column bases. 

CM 3     

            

F Ditto but for the verandah steel column posts holes CM 1     

            

G Allow for upholding sides of excavations. ITEM 1     

            

H Allow for keeping all excavations free from general water. ITEM 1     

            

I Cart away surplus excavated material to own spoil heaps. CM 1     

            

J Level and compact bottoms of excavated column bases as directed on site. SM 2     

            

K Class 15/20 strength, concrete mix 1:3:6 in:-Stub column bases blinding SM 2     

            

L Class 25/20 strength, vibrated concrete mix 1:1.5:3 in:-Stub columns and verandah CM 4     
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M Ditto but to the verandah roof posts. CM 1     

            

N Ditto but to the  verandah walk way(100mm thick). CM 2     

  High tensile steel reinforcement bars         

  

Supply and fix steel bars in foundation steel work including cutting, bending, 
hoisting, and tying wire and supporting all in position as per the structural 
drawings following BS 8666: 2020 version and details as follows for column base 
of the container. 

        

O 
Column bases and column section below OGL using T12 bars as per the structural 
drawings and details 

Kg 280     

P Ditto for column section below OGL but using T8 stirupps Kg 90     

            

  Form work        

           

Q 
Sawn formwork to edge of concrete columns well secured in place and supported 
to ensure it cant give in 

SM 20     

           

  Plinths         

R 12mm Thick cement sand (1:4) rendering to stub columns. SM 8     

            

S Apply two coats of bituminous paint to rendered plinths. SM 16     

            

            

  Grand Sub total         

  COLLECTION         
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  Brought forward from page page 1                          -    

            

  Grand Sub total                          -    

# Descriptions Units Qnty 
 
Rate(Ksh)  

 Total(Kshs)  

  ELEMENT NO.2         

           

  SUPER-STRUCTURE WORKS:         

           

  STEEL CONTAINERS (12M LONG (40 FEET)         

           

  Transportation and hoisting in position (on column bases)         

           

A 
Transport and hoist to the prepared column bases and ensureall the containers 
edges are placed at the centre of the bases 

ITEM 1     

            

  Steel container opening slots cutting         
           

B 
Measure,mark and cut into size the window & door openings as per provided 
drawing and ensure the  window will fit into the slots to be cut Window size 
(1810mm Lx1200mmH) 

ITEM 4     
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C 

Standard section purpose made galvanized steel casement window; coated red 
oxide primer before fixing; including fixing lugs, cutting and pinning to concrete 
or blockwork; complete with all necessary ironmongery for 1810*1200 (width and 
height) windows, with two sides hang light; one fixed bottom light and one fixed 
light. Rate inclusive of window strainers. 

NO 2     

            

D Ditto but for the Steel door (size 900x2100mm) NO 2     

            

E 6mm clear glass fixed to windows with putty SM 8     

            

            

F Ditto but for the doors SM 3     

            

            

  Steel container internal lining with Block boards.         

  
Provide and fix in position Block board lining materials to the internal walls of the 
container measured in;  

        

            

            

  NOTE: Provide the boards support mechanism         

            

G Walls of container(25mm thick) SM 103     
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H 
Gypsum ceiling complete with chanels, screws and accessories gyproc filler etc as 
HADA or approved equivalent and undercoat 

SM 43     

            

            

  Floor Finishes         

  50mm Thick cement sand (1:3) screed wood floated to receive tiles floor finish. SM 45     

            

I 
400x400mmx7.4mm coloured floor tiles fixed with and including cement adhesive 
(non-slip ceramic tiles) 

SM 45     

  Supply and fix 100mm high skirting tiles for all the rooms SM 10     

           

           

  Grand Sub total carried to collections                          -    

# Descriptions Units Qnty 
 
Rate(Ksh)  

 Total(Kshs)  

            

  ELEMENT  NO.3.         

            

  ROOF WORKS:(SHS Steel Tubes and iron sheets)         
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A 

Steel roof made of rafters and purlins of the size 40x40mmX2mm,and 50x50mm 
anchored on the container and the roof cover made of gauge 28 GI sheets all as 
measured on;28 gauge GI sheet laid with a minimum of 200mm on slope and 
100mm minimum on end lap.Iron sheets are fixed on the purlins with the help of 
steel screws (Measured net-Allow for the overlap) 

M2 115     

B           

  
Roof steel Trussed  Rafter size 50x50mmX3mm welded and supported on the 
container detailed on designs. 

LM 100     

            

C 
Straight SHS steel purlin size 40x40mm welded on the roof rafter straight to the 
set lines along the rafter slope. 

LM 126     

            

D S.H.S 50x50x3mm thick Verandah Posts(3.3M post) LM 12     

            

E Ridge cap of the same colour and quality of iron sheets  LM 13     

            

F MS Plate 1.5mm Fascia board size 200mm wide LM 63     

            

  Painting Finishes         
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G Prepare and apply 3 coats softwhite vinyl silk emulsion 'duracoat' paint to walls  SM 103     

            

H 
Prepare and apply 3 coats brilliant white vinyl silk emulsion as 'duracoat' brand 
paint to ceiling  

SM 43     

            

  Scrub clean the external surfaces of the container and          

I apply one coat of oil paint primer and two finishing coats         

  of the IOM colour oil paint. Preferable Basco/Duracoat paint. SM 180     

            

J General painting of the steel with one coat of oil paint and         

  as undercoat and two finish coats of oil paint to AIC-HM engineer         

  paint colour preference. ITEM 1     

            

K Supply and fix Steel frame of length 0.4M and heigh 0.4M high          

  shelves made of S.H.S 25X25X2mm as columns and 25mm         

   Ms angle line with 20mm Mdf boards as base of shelves  ITEM 1     

  The shelves should be painted with Oil gloss paint and should be          
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  Portable and be able to be located for both the rooms         

            

L Provide and install steel gutter together with down         

  pipes including all connections to drain water from the roof         

  gutter size to be 200x240mm LM 40     

            

            

  Grand Sub total carried to collections                          -    

# Descriptions Units Qnty 
 
Rate(Ksh)  

 Total(Kshs)  

            

  ELEMENT  NO.4:ELECTRICAL WORKS         

           

            

  Container Power installation          

            

  Twin Power Socket Points Wiring:          

  Wiring of power outlet socket points with PVC insulated copper          

A conductor single core of size 3x2.5 sqmm and in 2.0mm thick,          

  25mm dia PVC conduits including Bends, Tee, Junctions etc in          

  container walls lining.or Single cable of 3 cores equal approved LM 90      
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  Twin Switch Points Wiring:          

B Wiring of power outlet switches points with PVC insulated copper          

  conductor single core of size 3x1.5 sqmm and in 2.0mm thick,          

  25mm dia PVC conduits including Bends, Tee, Junctions etc in  LM 50      

  container walls lining.or single cable of 3 cores equal approved         

            

  Internal light Points wiring:          

C Lighting points wired in 1.5mm2 TWE pvc sc copper cables drawn in          

  20mm dia. PVC H.G. conduits or plainly laid and concealed by the.         

  lining of the container.or single cable of 3 cores equal approved LM 90      

            

D 20mm dia. pvc heavy gauge conduits. LM 150     

            

  Consumer unit:          

E 6 Way recessed consumer unit complete with 63A DP intergral         
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   isolator with front cover ABB OR EQUAL AND APPROVED. And          

  with 10Amps,20amps,and 32Amps isolators for other internal connectors NO 1     

            

  Lights,Sockets and switches fixtures         

F LED fluorescent Lights of 18watts-4ft complete with its holder NO 4     

            

G 13A twin switched socket-outlet as MK OR EQUAL AND APPROVED NO 12     

            

H 45A DP switch as MK OR EQUAL AND APPROVED NO 3      

            

I 2 gang 2 way switch as MK OR EQUAL AND APPROVED recesed         

  in lining walls. NO 3      

            

J           

  
 Feeding cable to the consumer unit from a  4 core x 6 sq mm Armoured 
PVC/SWA/PVC cable from compound DB to new CUs.  

LM 40     

            

K Clearance and Landscaping LS  1     
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  AIR CONDITIONERS         

  
Supply, fix and commission air conditioning units of Sumsung, Daikin, LG, Hisense 

or equivalent and approved split air conditioning units.         

L 

a)Complete unit of 12000 BTUs per hour, with EER 2-3, Cooling capacity 3,000-3450W 

low noise level and UTR Compressor, minimum warranty 5 years plus as described and 

shown on drawings. Include required accessories and fittings, mounting should be at least 

600mm off the ground. The air conditioner should come with ozone friendly gas as A410, 

R22 or other EPRA approved gas. The AC item is inclusive of AC sockets 

NO 2     

M 

b)Blanked power outlet points for Air Conditioning  units comprising single boxes wired 

in 3 x 4mm sq SC-PVC-Cu cables including wiring for both outdoor & indoor units NO 2     

            

  
CONSTRUCTION OF WAITING SHED (6mx5m)  SPACE AT LOPUR 

DISPENSARY 
        

            

N 

Clear the site to remove trees and top soil to an average depth of 200mm. The work 

includes mobilization, site clearing the scrubs, removal any tree and roots.  
SM 35     

            

O 
Excavate for Holes 300x300x900 mm deep to Receive columns SHS Column 

No 6     

  stands ffor the waiting shade         
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P 

Supply and fix SHS 50X50X3mm, 3.0m Long; Each welded to 4No 200mm long 

50x50x3mm thick AHS pieces at the bottom for anchorage with the column base concrete 

and a 4.0mm thick, 150mm wide plate  at the top for welding of steel truss (measured 

separately). Posts to be painted with two coats Red Oxide and two coats of approved gross 

paint before casting. 

LM 36     

            

Q 

Build external in-situ concrete slab Concrete mix 1:1.5:3  trowel finished smooth  for the 

floor section  concrete, gradient 1:20 width mm 1200, as per the drawings and 

specifications. Rate to include pattern grooves and red oxide painting. 
SM 35     

            

  ELEMENT No. 3: ROOFING         

  Cover         

R 
Supply and fix Gauge 28, IT5 sheets (blue colour) laid and tapping screwed on 
steel purlins   on to the 3No.trusses and rafters, fixed with roof self tapping screws 
with  washers and caps 

SM 35.0     

            

  

Supply and fix fabricted steel trusses; in 3No. Trusses spanning 6.0m and hoisted 
at a height n.e. 3.0m from the floor level; as described. Price to include 
transportation, hoisting, welding and  2 coat crown gloss oil painting, all as 
necessary. 

        

S 50x50x3mm SHS Tie beam LM 24     

T 50x50x3mm SHS Rafters LM 18     

U 50x25x3mm RHS struts and ties LM 12     

V 40x40x3mm SHS purlins LM 30     
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W 
225 x 25mmX2mm metal plate fascia board or barge board with rate inclusive of 
undercoat paint and 2 coats of gloss oil paint 

LM 30     

            

  ELEMENT NO. 4:  BENCHES         

X 
Supply and fix SHS of 25x25x1.5mm sections (1.12Kg/m)and Ms sheet for use in 
making seats/ benches in the waiting shades. Rate to include painting works. The 
benches shall be 250mm Wide round , with access path. 

Item 1     

            

  Paintworks         

Y 
Touch-up, prime and prepare and apply 2 coats of undercoat and 1 coat of gloss 
paint  finish; as 'CROWN' paints or other equal and approved; 

Item 1     

            

            

  Grand Sub total carried to collections                          -    

# Descriptions Units Qnty 
 
Rate(Ksh)  

 Total(Kshs)  

            

   SUMMARY COLLECTION          

            

            

  Brought forward from page 2 Job 1               -                       -    
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  Brought forward from page 3 Job 1               -                       -    

            

  Brought forward from page 4 Job 1               -                       -    

            

  Brought forward from page 5 Job 1               -                       -    

            

            

  Grand Total                          -    

            

  Tender Amount in words: 

         

         

  Tenderers Company Name and Stamp: 

         

         

         

  Tendering Date: 

         

         

         

  Tenderer's signature: 
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Annex 

 

SECTION IX: TENDER FORMS 
A. Form of Tender  

 

 

(On letterhead of the tenderer) 

 

 [Date] 

TENDER NAME:  

TENDER NO: 

Dear Sir, 

 

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the 

execution of the above named Works, we, the undersigned offer to construct, install, complete and 

maintain   the whole of the said   works and remedy any defects therein for the sum of Kshs…………….                                                           

[Amount  in 

figures]……………………………………………………………………………………………………….    

Kenya Shillings   [Amount in words] 

 

2 .We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after 

the receipt of the Engineer’s notice to commence, and to complete the whole of the Works comprised in 

the Contract within the time stated in the Appendix to Conditions of Contract. 

 

3. We agree to abide by this tender until ……………………………… [Insert date], and it shall remain 

binding upon us and may be accepted at any time before that date. 

 

4. Unless and until a formal Agreement is prepared and executed this tender together with your written 

acceptance thereof, shall constitute a binding Contract between us. 

 

5. We understand that you are not bound to accept the lowest or any tender you may receive. 

 

         Dated this                                          day of               20   
 

        Signature                                     in the capacity of   
 

        duly authorized to sign tenders for and on behalf of_________________________                                                                                          

[Name of  Tenderer] 

 

of                                                                                    _[Address of Tenderer] 

 
Witness;       Name   

 

Address   
 

Signature   
 

Date  
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BID FORM  

 

THE EXECUTIVE DIRECTOR 

 AIC HEALTH MINISTRIES 

 P. O. BOX 40431-00100 

NAIROBI 

 

 

Dear Sir, 

 

BID FOR: FABRICATION, SUPPLY AND INSTALLATION OF 40FT CONTAINERS, 

TURKANA COUNTY. 

 

Having examined the bid documents, specifications, drawing, schedules and Bills of Quantities for the 

works described in these documents, we the undersigned offer to carry out all the works in conformity 

with this Contract for the sum of 

 

Kshs:………………………………………………………………………………………………… 

………………………………………………………………………………………….(Amount     in 

words) Kshs:…………………..….(Amount in figures). 

 

We undertake if our bid is accepted to commence the works as soon as it is reasonably possible after 

receipt of the Client’s Order to commence and to complete and deliver the whole of the works comprised 

in the Contract within……………………(days) from the Commencement date. 

 

We agree to abide by this Bid for the Bid validity period of one hundred and twenty (140) days, from the 

tender opening date and it shall remain binding upon us and may be accepted at any time before the 

expiration of that period. 

 

We also agree that pending the preparation and execution of the formal Agreement, this Bid together with 

the notification of award of the contract shall constitute a binding contract between the Client and the 

Contractor. 

 

Dated this ……………….day of …………….………..…….. 2024. 

 

  Witness 

Signature …………………………… ………………………… 

 

 

Name 

 

 

…………………………… 

 

 

………………………… 

 

 

In the Capacity of 

 

 

…………………………… 

 

 

………………………… 

  

 

…………………………… 

 

 

………………………… 
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B. Tender-Securing Declaration  
 

Date: 

 Tender No.:  

 

To: [insert complete name of Procuring Entity] 

We, the undersigned, declare that:     

We understand that, according to your conditions, Tenders must be supported by a Tender-Securing Declaration. 

We accept that we will automatically be suspended from being eligible for Tendering in any contract with the Procuring 

Entity for the period of time of 2 YEARS  starting on 27th December 2024  if we are in breach of our obligation(s) under 

the Tender conditions, because we; 

a) Have withdrawn our Tender during the period of Tender validity specified in the Form of Tender; or 

b) Having been notified of the acceptance of our Tender by the Procuring Entity during the period of Tender 

validity,  

(i). Fail or refuse to execute the Contract, if required, or  

(ii). Fail or refuse to furnish the Performance Security, in accordance with the ITT. 

We understand this Tender Securing Declaration shall expire if we are not the successful Tenderer, upon the earlier of;   

1) Our receipt of your notification to us of the name of the successful Tenderer; or  

2) Thirty days after the expiration of our Tender. 

Signed: [insert signature of person whose name and capacity are shown] In the capacity of [insert legal capacity of 

person signing the Tender Securing Declaration]  

Name: [insert complete name of person signing the Tender Securing Declaration] 

   

Duly authorized to sign the Tender for and on behalf of: [insert complete name of Tenderer] 

 

Dated on ____________ day of __________________, _______ [insert date of signing] 

 

Corporate Seal (where appropriate) 
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C. Confidential Business Questionnaire 
 

 
 ITEM DESCRIPTION 

1 Name of the Procuring Entity  

2 Reference Number of the Tender  

3 Date of Submission  

4 Name of the Tenderer  

5 Full Address and Contact Details of the 
Tenderer. 

1.   Country 

2.   City 
3.   Location 
4.   Building 

5.   Floor 
6.   Postal Address 
7.   Name and email of contact person. 

6 Current Trade License Registration Number and 
Expiring date 

 

7 Name, country and full address (postal and 
physical addresses, email, and telephone 
number) of Registering Body/Agency 

 

8 Description of Nature of Business  

9 Maximum value of business which the 
Tenderer 

handles. 

 

10 State if Tenders Company is listed in stock 

exchange, give name and full address (postal 

and physical addresses, email, and telephone 

number) of 

state which stock exchange 
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General and Specific Details 
 

b)      Sole Proprietor, provide the following details. 
 

Name in full                                                             Age                                                                   Nationality 
                                                                                 Country of Origin                                             Citizenship    

 

 
 
 

c)      Partnership, provide the following details. 
 

 Names of Partners Nationality Citizenship % Shares owned 

1     

2     

3     

 

 
d)      Registered Company, provide the following details. 

 
i)     Private or public Company   

 

ii)    State the nominal and issued capital of the Company   
 

Nominal Kenya Shillings (Equivalent)................................................................................. Issued 

Kenya Shillings (Equivalent)..................................................................................... 

iii)   Give details of Directors as follows. 

 
 Names of Director Nationality Citizenship % Shares owned 

1     

2     

3     
 

 
 

(e)     DISCLOSURE OF INTEREST- Interest of the Firm in the Procuring Entity. 
 

i) Are there any person/persons in …………… ………………………………… (Name of Procuring Entity) 
who has/have an interest or relationship in this firm? Yes/No……………………… 

 
If yes, provide details as follows. 

 
 Names of Person Designation in the Procuring Entity Interest or Relationship with Tenderer 

1    

2    

3    
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ii)    Conflict of interest disclosure 

 
 Type of Conflict Disclosure 

YES OR NO 
If YES provide details of the 

relationship with Tenderer 

1 Tenderer is directly or indirectly controls, is controlled by or 
is under common control with another tenderer. 

  

2 Tenderer receives or has received any direct or indirect 
subsidy from another tenderer. 

  

3 Tenderer has the same legal representative as another tenderer   

4 Tender has a relationship with another tenderer, directly or 

through common third parties, that puts it in a position to 

influence the tender of another tenderer, or influence the 

decisions of the Procuring Entity regarding this tendering 

  

 Type of Conflict Disclosure 

YES OR NO 
If YES provide details of the 

relationship with Tenderer 

 process.   

5 Any of the Tenderer’s affiliates participated as a consultant in 
the preparation of the design or technical specifications of the 
works that are the subject of the tender. 

  

6 Tenderer would be providing goods, works, non-consulting 
services or consulting services during implementation of the 
contract specified in this Tender Document. 

  

7 Tenderer has a close business or family relationship with a 
professional staff of the Procuring Entity who are directly or 
indirectly involved in the preparation of the Tender 
document or specifications of the Contract, and/or the 
Tender evaluation process of such contract. 

  

8 Tenderer has a close business or family relationship with a 

professional staff of the Procuring Entity who would be 

involved in the implementation or supervision of such 

Contract. 

  

9 Has the conflict stemming from such relationship stated in 
item 7 and 8 above been resolved in a manner acceptable to 
the Procuring Entity throughout the tendering process and 
execution of the Contract. 
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f)     Certification 
 

On behalf of the Tenderer, I certify that the information given above is complete, current 
and accurate as at the date of submission. 

 
Full Name                                                                                                                                                               
Title or 

 

Designation   
 
 
 

 
(Signature)                                                                       (Date) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 



81 

Integrity Declaration 

 

UNDERTAKING BY TENDERER ON ANTI – BRIBERY POLICY / CODE OF 

CONDUCT AND COMPLIANCE PROGRAMME 

 

1. Each Tenderer must submit a statement, as part of the Tender documents, in either of the 

two given formats which must be signed personally by the Chief Executive Officer or 

other appropriate senior corporate officer of the Tendering company and, where relevant, 

of its subsidiary in the Kenya. If a Tender is submitted by a subsidiary, a statement to this 

effect will also be required of the parent company, signed by its Chief Executive Officer 

or other appropriate senior corporate officer. 

 

2. Tenderers will also be required to submit similar No-bribery commitments from their 

subcontractors and consortium partners; the Tenderer may cover the subcontractors and 

consortium partners in its own statement, provided the Tenderer assumes full 

responsibility.  

 

3.   

a) Payment to agents and other third parties shall be limited to appropriate 

compensation for legitimate services. 

 

b) Each Tenderer will make full disclosure in the Tender documentation of the 

beneficiaries and amounts of all payments made, or intended to be made, to agents 

or other third parties (including political parties or electoral candidates) relating to 

the Tender and, if successful, the implementation of the contract. 

 

c) The successful Tenderer will also make full disclosure [quarterly or semi-annually] 

of all payments to agents and other third parties during the execution of the 

contract. 

 

d) Within six months of the completion of the performance of the contract, the 

successful Tenderer will formally certify that no bribes or other illicit commissions 

have been paid. The final accounting shall include brief details of the goods and 

services provided that they are sufficient to establish the legitimacy of the 

payments made.  

 

e) Statements required according to subparagraphs (b) and (d) of this paragraph will 

have to be certified by the company's Chief Executive Officer, or other appropriate 

senior corporate officer.  

 

4. Tenders which do not conform to these requirements shall not be considered.  

 

 

5. If the successful Tenderer fails to comply with its No-bribery commitment, significant 

sanctions will apply. The sanctions may include all or any of the following: 

 

a) Cancellation of the contract; 

 

b) Liability for damages to the public authority and/or the unsuccessful competitors 

in the Tendering possibly in the form of a lump sum representing a pre-set 

percentage of the contract value (liquidated). 

 

6. Tenderers shall make available, as part of their Tender, copies of their anti-Bribery 

Policy/Code of Conduct, if any, and of their-general or project - specific - Compliance 

Program.  
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 ANTI-CORRUPTION DECLARATION COMITMENT/ PLEDGE 

 

 

  

  

I/We/Messrs……………………………………………………………………………. 

 

of Street, Building, P O Box…………………………………………………………… 

 

………………………………………………………………………………………….. 

 

 

Contact/Phone/E mail…………………………………………………………………. 

 

declare that Public Procurement is based on a free and fair competitive Tendering process 

which should not be open to abuse. 

 

I/We.…………………………………………………………………………………. 

 

declare that I/We will not offer or facilitate, directly or indirectly, any inducement or reward 

to any public officer, their relations or business associates, in connection with  

 

Tender/Tender No ……………………….………………………………………………. 

 

for or in the subsequent performance of the contract if I/We am/are successful. 

 

 

 

Authorized Signature................................................................................................ 

 

 

Name and Title of Signatory…………………………………………………………… 
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DECLARATION OF SUPPLIERS 

 

 

We _________________________________________________[company name] herewith declare that 

 

a) We do respect basic social rights and working conditions based on international 

labour standards and condemn the exploitation of child labour; 

b) We are not bankrupt or being wound up, are not having our affairs administered by 

the courts, have not entered into an arrangement with creditors, have not suspended 

business activities, are not the subject of proceedings concerning those matters, and 

are not in any analogous situation arising from a similar procedure provided for in 

national legislation or regulations; 

c) We have not been convicted of an offence concerning our professional conduct by a 

judgment which has the force of res judicata; 

d) We have not been guilty of grave professional misconduct;  

e) We have fulfilled all obligations relating to the payment of social security 

contributions or the payment of taxes in accordance with the legal provisions of the 

country in which we are established or with Kenya or those of the country where the 

contract is to be performed; 

f) We have not been the subject of a judgment which has the force of res judicata for 

fraud, corruption, involvement in a criminal organisation or any other illegal activity 

detrimental to AIC Health Ministries’ financial interests; 

g) Following another procurement procedure carried out by AIC Health Ministries or 

another contracting authority, we have not been declared to be in serious breach of 

contract for failure to comply with our contractual obligations; 

h) We are not subject to a conflict of interest with regard to this tender. We declare that 

the price on the bid attached is a market competitive offer from my organization, and 

we are submitting to this procurement process without any conflict of interest, or the 

provision / receipt of any commission, gift, bribe, gratuity or remuneration of any 

kind. 

I) We are not guilty of misrepresentation in supplying the information required by AIC 

Health Ministries as a condition of participation in the contract procedure.  

j) We do not perform any act or omit to perform any act, including any 

misrepresentation, in order to knowingly mislead, or attempt to knowingly mislead 

AIC HEALTH MINISTRIES and/or any other party to obtain a financial or other 

benefit or to avoid any obligation (“Fraudulent Practice”); 

k) We do not offer, give, receive or solicit, directly or indirectly, or attempt to offer, 

give, receive or solicit, directly or indirectly, anything of value to improperly 

influence the actions of AIC HEALTH MINISTRIES and/or any other party 

(“Corrupt Practice”); 

l) We do not enter into any arrangements with any other party or parties that are 

designed to achieve an improper purpose, including but not limited to improperly 

influencing the actions of AIC HEALTH MINISTRIES and/or any other party or 

engaging in price fixing (“Collusive Practice”, and together with “Fraudulent 

Practices and Corrupt Practices”, “Prohibited Practices”). 

m) We do not engage in transactions with, or provide resources or support to, individuals 

and organizations associated with terrorism, whether in cash or in kind, directly or 

indirectly.     

n) We verify that no support or resources are provided to individuals or entities 

associated with terrorism as designated on the „Consolidated list of persons, groups 

and entities subject to EU financial sanctions” maintained by the European 

Commission or by any other similar sanction list of individuals and entities that may 

be established by the United Nations Security Council or the United States of 

America. 

 

o) We do not engage in acts that directly support or advance trafficking in persons, 

including the following acts: 
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i Destroying, concealing, confiscating, or otherwise denying an employee 

access to that employee’s identity or immigration documents; 

 

ii. Failing to provide return transportation or pay for return transportation costs 

to an employee from a country to the country from which the employee was 

recruited upon the end of employment if requested by the employee.  

 

iii. Soliciting a person for the purpose of employment, or offering employment, 

by means of materially false or fraudulent pretences, representations, or 

promises regarding that employment. 

 

p) We do respect applicable law relating to anti-money laundering in the execution of 

our contracts. 

 

General statements:  

 

1.1 The contractor shall communicate these fundamentals of AIC HEALTH MINISTRIES’s 

Policy to its management, employees, subcontractors and agents and shall take all reasonable 

measures to ensure that such persons do not engage in prohibited practices. 

 

1.2 The contractor shall immediately disclose to AIC HEALTH MINISTRIES any actual, 

apparent, potential or attempted prohibited practice that the contractor becomes aware of. To 

that end, the contractor shall fully cooperate, and shall take all reasonable steps to ensure that 

its management, employees, subcontractors and agents fully cooperate with any investigation 

of prohibited practices by AIC HEALTH MINISTRIES, including by complying with all 

reasonable requests from AIC HEALTH MINISTRIES to gain access to and inspect any 

records, documents and other relevant information. 

 

1.3 AIC HEALTH MINISTRIES is committed to the protection of vulnerable populations in 

humanitarian crisis, including from sexual exploitation and abuse. By entering into a contract 

with AIC HEALTH MINISTRIES, the contractor undertakes to ensure that its personnel, 

agents and subcontractors conform to the highest standards of moral and ethical conduct. 

 

The contractor expressly acknowledges and agrees that: 

 

a) Any breach of this policy by the contractor or by any of its management, employees, 

subcontractors or agents constitutes a material breach of the contracts, which entitles 

AIC HEALTH MINISTRIES to immediately terminate a contract without incurring 

any liability to the contractor; and 

 

b) In the event that AIC HEALTH MINISTRIES were to determine through an 

investigation or otherwise that a prohibited practice occurred, AIC HEALTH 

MINISTRIES shall have, in addition to its right to immediately terminate the 

contract, the rights to: 

 

i. Apply and enforce the relevant sanctions in accordance with its 

internal regulations, rules, procedures, practices, policies and 

guidelines, including referral of the matter to national authorities 

when appropriate; and  

 

ii. Recover all losses, financial or otherwise, suffered by AIC 

HEALTH MINISTRIES in connection with such prohibited 

practices. 

 

 

 

__________________                   __________________ 

Date & Signature                    Name of company 
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